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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C302

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    136,385.17     100.0000%
   2   35-2035887     KUHN CONSTRUCTION COMPANY, INC.                                        $    136,506.40     100.0888%
   3   35-1357381     O'MARA, DAVE CONTRACTOR, INC.                                          $    148,684.00     109.0177%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    169,894.53     124.5696%
   5   35-1817574     YARDBERRY LANDSCAPE COMPANY                                            $    175,692.90     128.8211%
   6   31-0515195     VALLEY ASPHALT CORPORATION                                             $    194,533.77     142.6355%
   7   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    239,918.37     175.9123%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-2035887              |(3) 35-1357381
                                          |MILESTONE CONTRACTORS, L.P. |KUHN CONSTRUCTION COMPANY, I|O'MARA, DAVE CONTRACTOR, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PARKING LOT IMPROVEMENTS
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    2350.00000       4700.00|    1000.00000       2000.00|    1900.00000        3800.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    5300.00000       5300.00|    2800.00000       2800.00|    5100.00000        5100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6500.00000       6500.00|    6800.00000       6800.00|    7200.00000        7200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9500.00000       9500.00|    4000.00000       4000.00|    5895.00000        5895.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              3454.000  CYS |       7.50000      25905.00|       6.00000      20724.00|       8.00000       27632.00
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02229                90.000  LFT |       3.00000        270.00|      11.00000        990.00|      10.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0007 211-02060               313.000  CYS |      12.50000       3912.50|      20.00000       6260.00|      14.00000        4382.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308              1149.500  TON |      12.60000      14483.70|      18.00000      20691.00|      15.00000       17242.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 402-05474               455.200  TON |      35.75000      16273.40|      36.00000      16387.20|      38.00000       17297.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0010 402-05477               227.600  TON |      42.75000       9729.90|      40.00000       9104.00|      50.00000       11380.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0011 405-05517                 6.000  TON |     345.00000       2070.00|     340.00000       2040.00|     300.00000        1800.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 1.000  TON |     180.00000        180.00|     380.00000        380.00|     250.00000         250.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-2035887              |(3) 35-1357381
                                          |MILESTONE CONTRACTORS, L.P. |KUHN CONSTRUCTION COMPANY, I|O'MARA, DAVE CONTRACTOR, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 603-91714               360.000  LFT |       3.25000       1170.00|       1.00000        360.00|       4.50000        1620.00
  FENCE, RAIL, WOOD , REMOVE              |                            |                            |
0014 605-06140              1370.000  LFT |      10.95000      15001.50|      13.00000      17810.00|      14.00000       19180.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0015 615-06496                29.000  EACH|      49.00000       1421.00|      45.00000       1305.00|      65.00000        1885.00
  PARKING BARRIER                         |                            |                            |
0016 616-02320                27.000  SYS |       6.25000        168.75|       2.00000         54.00|       6.50000         175.50
  GEOTEXTILES                             |                            |                            |
0017 616-90199                27.000  SYS |      29.95000        808.65|      45.00000       1215.00|      45.00000        1215.00
  RIPRAP, HAND LAID, 18 IN.               |                            |                            |
0018 621-06545                 0.500  TON |     320.00000        160.00|     800.00000        400.00|     800.00000         400.00
  FERTILIZER                              |                            |                            |
0019 621-06559              2300.000  SYS |       0.43000        989.00|       0.85000       1955.00|       1.00000        2300.00
  MULCHED SEEDING, R                      |                            |                            |
0020 621-06565                 2.400  TON |     400.00000        960.00|     640.00000       1536.00|     625.00000        1500.00
  MULCHING MATERIAL                       |                            |                            |
0021 715-05903               410.000  LFT |      23.00000       9430.00|      22.00000       9020.00|      21.00000        8610.00
  PIPE, RCP, CLASS II, D0.01=1000, 15 IN. |                            |                            |
0022 715-46005                 1.000  EACH|     225.00000        225.00|     180.00000        180.00|     525.00000         525.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0023 720-98174                 1.000  EACH|    1700.00000       1700.00|    2400.00000       2400.00|    1850.00000        1850.00
  INLET, B15                              |                            |                            |
0024 720-98555                 2.000  EACH|    1725.00000       3450.00|    2500.00000       5000.00|    1650.00000        3300.00
  INLET, C15                              |                            |                            |
0025 808-06713              2984.000  LFT |       0.28000        835.52|       0.30000        895.20|       0.35000        1044.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0026 808-75069               375.000  LFT |       1.95000        731.25|       4.00000       1500.00|       4.00000        1500.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0027 621-01004                 1.000  EACH|     510.00000        510.00|     700.00000        700.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    136,385.17|             $    136,506.40|                $    148,684.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    136,385.17|             $    136,506.40|                $    148,684.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1817574              |(6) 31-0515195
                                          |BEATY CONSTRUCTION, INC.    |YARDBERRY LANDSCAPE COMPANY |VALLEY ASPHALT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PARKING LOT IMPROVEMENTS
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1100.00000       2200.00|    1200.00000        2400.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|    6200.00000       6200.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    8352.88000       8352.88|    6000.00000       6000.00|    6490.57000        6490.57
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15984.00000      15984.00|   10000.00000      10000.00|   10390.00000       10390.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              3454.000  CYS |       7.75000      26768.50|       8.00000      27632.00|      17.70000       61135.80
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02229                90.000  LFT |      10.00000        900.00|      15.00000       1350.00|      10.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0007 211-02060               313.000  CYS |      22.50000       7042.50|      25.00000       7825.00|      27.80000        8701.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308              1149.500  TON |      15.50000      17817.25|      18.00000      20691.00|      16.55000       19024.23
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 402-05474               455.200  TON |      40.00000      18208.00|      50.00000      22760.00|      36.90000       16796.88
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0010 402-05477               227.600  TON |      47.00000      10697.20|      55.00000      12518.00|      43.70000        9946.12
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0011 405-05517                 6.000  TON |     385.00000       2310.00|     400.00000       2400.00|     350.00000        2100.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 1.000  TON |     200.00000        200.00|     750.00000        750.00|     300.00000         300.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 603-91714               360.000  LFT |       4.50000       1620.00|       4.00000       1440.00|       6.55000        2358.00
  FENCE, RAIL, WOOD , REMOVE              |                            |                            |
0014 605-06140              1370.000  LFT |      18.75000      25687.50|      21.00000      28770.00|      16.00000       21920.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0015 615-06496                29.000  EACH|     125.00000       3625.00|      80.00000       2320.00|      33.00000         957.00
  PARKING BARRIER                         |                            |                            |
0016 616-02320                27.000  SYS |       3.00000         81.00|       3.00000         81.00|      18.80000         507.60
  GEOTEXTILES                             |                            |                            |
0017 616-90199                27.000  SYS |      50.00000       1350.00|      60.00000       1620.00|      46.70000        1260.90
  RIPRAP, HAND LAID, 18 IN.               |                            |                            |
0018 621-06545                 0.500  TON |     787.00000        393.50|     800.00000        400.00|     787.00000         393.50
  FERTILIZER                              |                            |                            |
0019 621-06559              2300.000  SYS |       0.80000       1840.00|       0.65000       1495.00|       0.80000        1840.00
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1817574              |(6) 31-0515195
                                          |BEATY CONSTRUCTION, INC.    |YARDBERRY LANDSCAPE COMPANY |VALLEY ASPHALT CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-06565                 2.400  TON |     605.00000       1452.00|     450.00000       1080.00|     605.00000        1452.00
  MULCHING MATERIAL                       |                            |                            |
0021 715-05903               410.000  LFT |      22.00000       9020.00|      21.00000       8610.00|      28.05000       11500.50
  PIPE, RCP, CLASS II, D0.01=1000, 15 IN. |                            |                            |
0022 715-46005                 1.000  EACH|     300.00000        300.00|     350.00000        350.00|     440.00000         440.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0023 720-98174                 1.000  EACH|    1800.00000       1800.00|    1598.00000       1598.00|    1505.00000        1505.00
  INLET, B15                              |                            |                            |
0024 720-98555                 2.000  EACH|    1800.00000       3600.00|    1500.00000       3000.00|    1505.00000        3010.00
  INLET, C15                              |                            |                            |
0025 808-06713              2984.000  LFT |       0.30000        895.20|       0.60000       1790.40|       0.28000         835.52
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0026 808-75069               375.000  LFT |       2.00000        750.00|       5.50000       2062.50|       1.85000         693.75
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0027 621-01004                 1.000  EACH|     700.00000        700.00|     750.00000        750.00|     675.00000         675.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    169,894.53|             $    175,692.90|                $    194,533.77
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    169,894.53|             $    175,692.90|                $    194,533.77
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PARKING LOT IMPROVEMENTS
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    5000.00000      10000.00|                            |
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    7854.44000       7854.44|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12300.00000      12300.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9860.00000       9860.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              3454.000  CYS |      24.45000      84450.30|                            |
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02229                90.000  LFT |      12.22000       1099.80|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0007 211-02060               313.000  CYS |      18.62000       5828.06|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 303-52308              1149.500  TON |      15.40000      17702.30|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 402-05474               455.200  TON |      43.69000      19887.69|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0010 402-05477               227.600  TON |      52.24000      11889.82|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0011 405-05517                 6.000  TON |     421.62000       2529.72|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 1.000  TON |     219.98000        219.98|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 603-91714               360.000  LFT |       2.14000        770.40|                            |
  FENCE, RAIL, WOOD , REMOVE              |                            |                            |
0014 605-06140              1370.000  LFT |      17.28000      23673.60|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0015 615-06496                29.000  EACH|     103.88000       3012.52|                            |
  PARKING BARRIER                         |                            |                            |
0016 616-02320                27.000  SYS |      13.16000        355.32|                            |
  GEOTEXTILES                             |                            |                            |
0017 616-90199                27.000  SYS |      34.47000        930.69|                            |
  RIPRAP, HAND LAID, 18 IN.               |                            |                            |
0018 621-06545                 0.500  TON |     961.79000        480.90|                            |
  FERTILIZER                              |                            |                            |
0019 621-06559              2300.000  SYS |       0.98000       2254.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   173,269.31                                                  ROUTE :
     CALL ORDER   : 130                     CONTRACT ID : R -20609-A                   COUNTIES : UNION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-06565                 2.400  TON |     739.37000       1774.49|                            |
  MULCHING MATERIAL                       |                            |                            |
0021 715-05903               410.000  LFT |      33.51000      13739.10|                            |
  PIPE, RCP, CLASS II, D0.01=1000, 15 IN. |                            |                            |
0022 715-46005                 1.000  EACH|     362.43000        362.43|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0023 720-98174                 1.000  EACH|    1906.96000       1906.96|                            |
  INLET, B15                              |                            |                            |
0024 720-98555                 2.000  EACH|    2052.56000       4105.12|                            |
  INLET, C15                              |                            |                            |
0025 808-06713              2984.000  LFT |       0.34000       1014.56|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0026 808-75069               375.000  LFT |       2.91000       1091.25|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0027 621-01004                 1.000  EACH|     824.92000        824.92|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    239,918.37|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    239,918.37|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 5455006
                                                                                                  5455006
                                                                                                  5455006
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  3,096,903.14     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,108,965.72     100.3895%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  3,133,499.97     101.1817%
   4   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  3,142,235.36     101.4637%
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,177,173.47     102.5919%
   6   35-1139301     E & B PAVING, INC.                                                     $  3,257,884.12     105.1981%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,394,455.09     109.6080%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1300.00000      15600.00|    2907.25000      34887.00|     700.00000        8400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   45000.00000      45000.00|   54285.28000      54285.28|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  150000.00000     150000.00|  153600.00000     153600.00|  160000.00000      160000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   50000.00000      50000.00|   29608.37000      29608.37|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               120.000  m2  |      30.00000       3600.00|      28.08000       3369.60|      21.00000        2520.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               537.000  m   |       5.35000       2872.95|       5.36000       2878.32|       5.40000        2899.80
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               120.000  m   |      18.00000       2160.00|      29.74000       3568.80|      20.00000        2400.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   40000.00000      40000.00|  100000.00000     100000.00|  146100.00000      146100.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820             12972.000  m2  |       2.00000      25944.00|       0.88000      11415.36|       0.90000       11674.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-74040                 2.000  EACH|     510.00000       1020.00|     329.29000        658.58|     150.00000         300.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0011 202-74070                 1.000  EACH|    2100.00000       2100.00|    1767.83000       1767.83|    1200.00000        1200.00
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
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0012 202-78515                        LUMP|    1850.00000       1850.00|    2255.90000       2255.90|    1200.00000        1200.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91840               121.000  m   |      12.50000       1512.50|      12.65000       1530.65|      12.70000        1536.70
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0014 203-02000             16831.000  m3  |       7.50000     126232.50|      13.50000     227218.50|      11.00000      185141.00
  EXCAVATION, COMMON                      |                            |                            |
0015 203-51223               443.000  m3  |      24.00000      10632.00|      25.01000      11079.43|      10.00000        4430.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02224               427.000  m   |       6.00000       2562.00|       5.87000       2506.49|       6.00000        2562.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229               148.000  m   |       8.00000       1184.00|       7.86000       1163.28|       6.00000         888.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02231                72.000  m   |      40.00000       2880.00|      68.05000       4899.60|      55.00000        3960.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0019 205-02232                65.200  m3  |      30.00000       1956.00|      11.89000        775.23|      26.00000        1695.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0020 205-02236                 2.000  EACH|      95.00000        190.00|      91.84000        183.68|      79.00000         158.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 206-51220               571.400  m3  |      15.00000       8571.00|      25.00000      14285.00|      45.00000       25713.00
  EXCAVATION, WET                         |                            |                            |
0022 206-51230                16.000  m3  |     175.00000       2800.00|      35.00000        560.00|      38.00000         608.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 206-51235                        LUMP|   90000.00000      90000.00|   80000.00000      80000.00|  318000.00000      318000.00
  COFFERDAM                               |                            |                            |
0024 211-02060               283.000  m3  |      40.00000      11320.00|      19.78000       5597.74|      24.00000        6792.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0025 213-52830                38.200  m3  |     125.00000       4775.00|     120.00000       4584.00|     130.00000        4966.00
  FLOWABLE MORTAR                         |                            |                            |
0026 303-52308              7896.500  Mg  |      16.00000     126344.00|      13.69000     108103.09|      14.60000      115288.90
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0027 304-04403              3727.000  m3  |      33.00000     122991.00|      37.12000     138346.24|      33.00000      122991.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0028 305-05206                13.900  Mg  |      72.00000       1000.80|     136.00000       1890.40|     140.00000        1946.00
  WIDENING WITH HMA                       |                            |                            |
0029 402-05474                15.100  Mg  |      72.00000       1087.20|     140.00000       2114.00|     100.00000        1510.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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0030 402-05477               920.700  Mg  |      44.00000      40510.80|      41.00000      37748.70|      48.50000       44653.95
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0031 402-05487                52.200  Mg  |      47.00000       2453.40|      76.00000       3967.20|      52.00000        2714.40
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0032 407-04348                52.000  m2  |      15.50000        806.00|      32.00000       1664.00|      21.00000        1092.00
  SEAL COAT, 2                            |                            |                            |
0033 501-05091               295.200  m2  |      60.00000      17712.00|      59.00000      17416.80|      51.00000       15055.20
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  275 mm                                  |                            |                            |
0034 501-05180             20285.000  m2  |      45.00000     912825.00|      40.82000     828033.70|      34.00000      689690.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0035 501-05240              3637.000  m   |      25.00000      90925.00|      18.37000      66811.69|      30.10000      109473.70
  CONTRACTION JOINT, D1                   |                            |                            |
0036 501-05310                38.000  m   |     375.00000      14250.00|     260.00000       9880.00|     290.00000       11020.00
  TERMINAL JOINT                          |                            |                            |
0037 601-01128                 4.000  EACH|     900.00000       3600.00|     897.95000       3591.80|     920.00000        3680.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0038 601-01626                 1.000  EACH|    1675.00000       1675.00|    1683.66000       1683.66|    1725.00000        1725.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0039 601-02103                19.050  m   |      41.00000        781.05|      40.82000        777.62|      41.50000         790.58
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0040 601-02634                 1.000  EACH|     575.00000        575.00|     571.42000        571.42|     580.00000         580.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0041 601-94689                 2.000  EACH|    3150.00000       6300.00|    3198.96000       6397.92|    3250.00000        6500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-94690                 1.000  EACH|    3150.00000       3150.00|    3198.95000       3198.95|    3250.00000        3250.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0043 601-99105               247.660  m   |      30.50000       7553.63|      30.92000       7657.65|      31.50000        7801.29
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0044 601-99108                49.530  m   |      45.50000       2253.62|      46.22000       2289.28|      46.50000        2303.15
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0045 601-99132                 2.000  EACH|      56.00000        112.00|      56.12000        112.24|      56.50000         113.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0046 602-06729                10.000  EACH|       8.00000         80.00|      10.20000        102.00|       5.15000          51.50
  BARRIER DELINEATOR                      |                            |                            |
0047 603-06045               246.000  m   |      25.00000       6150.00|      24.59000       6049.14|      24.80000        6100.80
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
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0048 611-05330               491.000  m2  |      40.00000      19640.00|      41.70000      20474.70|      53.80000       26415.80
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 2.000  EACH|     165.00000        330.00|     163.27000        326.54|     165.00000         330.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 611-06498                 1.000  EACH|     195.00000        195.00|     193.88000        193.88|     195.00000         195.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0051 615-06490                21.000  EACH|     110.00000       2310.00|     103.06000       2164.26|     105.00000        2205.00
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06515                 6.000  EACH|     325.00000       1950.00|     311.22000       1867.32|     315.00000        1890.00
  MONUMENT, D                             |                            |                            |
0053 616-02320              1566.000  m2  |       2.50000       3915.00|       1.82000       2850.12|       4.90000        7673.40
  GEOTEXTILES                             |                            |                            |
0054 616-06405              1436.000  Mg  |      18.00000      25848.00|      17.07000      24512.52|      17.00000       24412.00
  RIPRAP, REVETMENT                       |                            |                            |
0055 621-01004                 4.000  EACH|     525.00000       2100.00|     510.20000       2040.80|     520.00000        2080.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0056 621-06545                 1.600  Mg  |     565.00000        904.00|     551.02000        881.63|     560.00000         896.00
  FERTILIZER                              |                            |                            |
0057 621-06548                11.000  kg  |      41.00000        451.00|      40.82000        449.02|      40.80000         448.80
  SEED MIXTURE, CV                        |                            |                            |
0058 621-06553               284.000  kg  |       7.50000       2130.00|       7.45000       2115.80|       7.50000        2130.00
  SEED MIXTURE, R                         |                            |                            |
0059 621-06557                90.000  kg  |      11.75000       1057.50|      11.58000       1042.20|      11.50000        1035.00
  SEED MIXTURE, T                         |                            |                            |
0060 621-06565                11.200  Mg  |     425.00000       4760.00|     423.47000       4742.86|     425.00000        4760.00
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567                 9.500  kL  |       1.00000          9.50|       0.56000          5.32|       0.60000           5.70
  WATER                                   |                            |                            |
0062 621-06574              2106.000  m2  |       3.25000       6844.50|       3.21000       6760.26|       3.25000        6844.50
  SODDING                                 |                            |                            |
0063 621-52448                 4.000  EACH|      22.75000         91.00|      22.96000         91.84|      23.00000          92.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0064 701-98647               504.000  m   |     110.00000      55440.00|      90.00000      45360.00|     119.00000       59976.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0065 702-51015                44.700  m3  |     350.00000      15645.00|     350.00000      15645.00|     350.00000       15645.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0066 702-51100                69.000  kg  |      12.00000        828.00|       9.00000        621.00|      11.00000         759.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
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0067 702-51110               584.400  kg  |       4.50000       2629.80|       7.00000       4090.80|       3.50000        2045.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0068 702-51863                36.000  EACH|      14.00000        504.00|       8.00000        288.00|      18.00000         648.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0069 702-94139               159.800  m3  |     500.00000      79900.00|     710.00000     113458.00|     390.00000       62322.00
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0070 703-51030             10452.000  kg  |       1.20000      12542.40|       1.20000      12542.40|       1.10000       11497.20
  REINFORCING STEEL                       |                            |                            |
0071 703-96177             42202.000  kg  |       1.35000      56972.70|       1.35000      56972.70|       1.25000       52752.50
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0072 704-51002               261.000  m3  |     475.00000     123975.00|     550.00000     143550.00|     380.00000       99180.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0073 706-01619                 4.000  EACH|    1200.00000       4800.00|    1650.00000       6600.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0074 706-51020                25.800  m3  |     500.00000      12900.00|     475.00000      12255.00|     500.00000       12900.00
  CONCRETE, C, RAILING                    |                            |                            |
0075 707-51045                        LUMP|  100000.00000     100000.00|  102000.00000     102000.00|  125000.00000      125000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0076 709-51821                        LUMP|    6000.00000       6000.00|    6200.00000       6200.00|    7000.00000        7000.00
  SURFACE SEAL                            |                            |                            |
0077 711-51070                36.000  EACH|      65.00000       2340.00|      40.00000       1440.00|      65.00000        2340.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0078 715-05021                79.000  m   |      80.00000       6320.00|      69.30000       5474.70|     115.00000        9085.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0079 715-05048              2274.000  m   |      10.00000      22740.00|       6.99000      15895.26|       7.00000       15918.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0080 715-05125                46.000  m   |     125.00000       5750.00|     108.57000       4994.22|     180.00000        8280.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0081 715-05168                12.500  m   |     120.00000       1500.00|     122.91000       1536.38|     130.00000        1625.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0082 715-46000                 2.000  EACH|     300.00000        600.00|     206.79000        413.58|     160.00000         320.00
  PIPE END SECTION, 300 mm                |                            |                            |
0083 715-46005                 6.000  EACH|     315.00000       1890.00|     226.91000       1361.46|     180.00000        1080.00
  PIPE END SECTION, 375 mm                |                            |                            |
0084 715-46030                 4.000  EACH|     525.00000       2100.00|     485.31000       1941.24|     420.00000        1680.00
  PIPE END SECTION, 750 mm                |                            |                            |
0085 718-04881                12.000  EACH|     300.00000       3600.00|     193.88000       2326.56|     200.00000        2400.00
  OUTLET PROTECTOR, B                     |                            |                            |
0086 718-52610               643.000  m3  |      40.00000      25720.00|      30.36000      19521.48|      32.00000       20576.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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0087 718-99153              4673.000  m2  |       1.75000       8177.75|       1.40000       6542.20|       1.50000        7009.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0088 720-95422                 1.000  EACH|    1900.00000       1900.00|    2580.34000       2580.34|    2600.00000        2600.00
  MANHOLE, J4                             |                            |                            |
0089 727-90308                37.000  m   |      77.00000       2849.00|     145.00000       5365.00|      78.00000        2886.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0090 727-90309                 0.100  L   |    1550.00000        155.00|      75.00000          7.50|     300.00000          30.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0091 727-93560                        LUMP|    2100.00000       2100.00|     800.00000        800.00|     550.00000         550.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0092 801-01428                50.400  m   |      22.00000       1108.80|      17.35000        874.44|      17.40000         876.96
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0093 801-05529              1640.000  m   |      25.00000      41000.00|      11.00000      18040.00|      12.00000       19680.00
  TEMPORARY HMA DIVIDER                   |                            |                            |
0094 801-06049              1700.000  m   |       1.15000       1955.00|       1.02000       1734.00|       1.05000        1785.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06606                22.000  EACH|     105.00000       2310.00|      90.82000       1998.04|     110.00000        2420.00
  BARRICADE, IIIB                         |                            |                            |
0096 801-06640                56.000  EACH|      90.00000       5040.00|      90.82000       5085.92|     100.00000        5600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 801-06643              7050.000  m   |       3.75000      26437.50|       2.91000      20515.50|       3.00000       21150.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0098 801-06644              6033.000  m   |       3.75000      22623.75|       2.91000      17556.03|       3.00000       18099.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0099 801-06645                69.000  EACH|      31.50000       2173.50|      15.31000       1056.39|      33.00000        2277.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06647               575.000  m   |       1.15000        661.25|       1.02000        586.50|       1.05000         603.75
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06710              1110.000  DAY |      13.50000      14985.00|      13.78000      15295.80|      13.40000       14874.00
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   50000.00000      50000.00|   51398.51000      51398.51|   47000.00000       47000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 8.000  EACH|    5750.00000      46000.00|    6020.36000      48162.88|    5800.00000       46400.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-52819                 2.000  EACH|   37500.00000      75000.00|   19462.27000      38924.54|   14000.00000       28000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
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     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0105 801-96918                16.500  m   |       6.75000        111.38|       6.12000        100.98|       6.20000         102.30
  TEMPORARY TRANSVERSE MARKINGS, II, STOP |                            |                            |
  LINE, 600 mm                            |                            |                            |
0106 801-97143                15.000  m   |      21.00000        315.00|      17.35000        260.25|      17.40000         261.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  600 mm                                  |                            |                            |
0107 802-02293                 1.860  m3  |     675.00000       1255.50|     810.38000       1507.31|     710.00000        1320.60
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0108 802-05701                65.900  m   |      25.25000       1663.98|      32.47000       2139.77|      38.00000        2504.20
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0109 802-05702                38.500  m   |      29.00000       1116.50|      30.60000       1178.10|      30.00000        1155.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0110 802-05706                55.800  m   |      21.00000       1171.80|      37.06000       2067.95|      34.00000        1897.20
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0111 802-76015                23.700  m2  |     195.00000       4621.50|     217.15000       5146.46|     230.00000        5451.00
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0112 802-76025                20.700  m2  |     205.00000       4243.50|     129.50000       2680.65|     105.00000        2173.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0113 802-76035                14.700  m2  |     130.00000       1911.00|     134.99000       1984.35|     135.00000        1984.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0114 802-76045                 5.000  m2  |     185.00000        925.00|     140.26000        701.30|     170.00000         850.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0115 802-76055                12.600  m   |      14.25000        179.55|      21.93000        276.32|      21.50000         270.90
  SIGN POST, A                            |                            |                            |
0116 802-76065                10.000  m   |      14.75000        147.50|      18.64000        186.40|      23.50000         235.00
  SIGN POST, B                            |                            |                            |
0117 802-76095               587.900  kg  |       4.25000       2498.58|       4.07000       2392.75|       4.60000        2704.34
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0118 805-01815                 4.000  EACH|    1500.00000       6000.00|    1582.71000       6330.84|    1950.00000        7800.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0119 805-01842                 8.000  EACH|     495.00000       3960.00|     764.27000       6114.16|     725.00000        5800.00
  HANDHOLE, SIGNAL                        |                            |                            |
0120 805-02087                        LUMP|     850.00000        850.00|     282.92000        282.92|     365.00000         365.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0121 805-02441              1459.000  m   |       2.00000       2918.00|       0.34000        496.06|       0.40000         583.60
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0122 805-06592               781.000  m   |      33.00000      25773.00|      34.08000      26616.48|      22.60000       17650.60
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0123 805-78100                 1.000  EACH|    7000.00000       7000.00|    6923.09000       6923.09|    9300.00000        9300.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0124 805-78230                 8.000  EACH|     575.00000       4600.00|     561.43000       4491.44|     665.00000        5320.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0125 805-78415                 5.000  EACH|    1350.00000       6750.00|    1311.66000       6558.30|    1585.00000        7925.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0126 805-78420                 3.000  EACH|     200.00000        600.00|     224.66000        673.98|     265.00000         795.00
  DISCONNECT HANGER                       |                            |                            |
0127 805-78445                 1.000  EACH|     435.00000        435.00|     306.70000        306.70|     565.00000         565.00
  SIGNAL SERVICE                          |                            |                            |
0128 805-78467                15.000  m   |       6.25000         93.75|       7.16000        107.40|       5.15000          77.25
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0129 805-78485                10.000  m   |       3.25000         32.50|       8.17000         81.70|       3.25000          32.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0130 805-78490               315.000  m   |       3.75000       1181.25|       7.90000       2488.50|       3.35000        1055.25
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0131 805-78495               235.000  m   |       4.00000        940.00|       9.38000       2204.30|       3.85000         904.75
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0132 805-78510              1838.000  m   |       2.75000       5054.50|       3.29000       6047.02|       2.00000        3676.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0133 805-78746                18.000  m   |     225.00000       4050.00|     101.23000       1822.14|     105.00000        1890.00
  PREFORMED LOOP DETECTORS                |                            |                            |
0134 805-78785                12.000  EACH|     350.00000       4200.00|     663.00000       7956.00|     520.00000        6240.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0135 805-78795               459.000  m   |      21.00000       9639.00|      24.67000      11323.53|      20.50000        9409.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0136 805-78925                 1.000  EACH|     525.00000        525.00|     929.55000        929.55|     515.00000         515.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81060                 4.000  EACH|    2700.00000      10800.00|    2760.11000      11040.44|    3750.00000       15000.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0138 805-86810                 1.000  EACH|    3300.00000       3300.00|    2955.34000       2955.34|    3600.00000        3600.00
  SERVICE POINT, II                       |                            |                            |
0139 805-86820                13.000  EACH|     550.00000       7150.00|     748.88000       9735.44|     460.00000        5980.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 805-86889               563.000  m   |       0.90000        506.70|       0.94000        529.22|       0.80000         450.40
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0141 805-86910                13.000  EACH|      30.00000        390.00|      30.15000        391.95|      36.00000         468.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0142 805-86915                13.000  EACH|      31.00000        403.00|      31.29000        406.77|      36.00000         468.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0143 805-86920                19.000  EACH|       6.50000        123.50|      13.68000        259.92|      18.00000         342.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0144 805-86925                 8.000  EACH|      16.50000        132.00|      18.19000        145.52|      18.50000         148.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0145 805-86930                29.000  EACH|       5.75000        166.75|      12.58000        364.82|      14.50000         420.50
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0146 805-86935                16.000  EACH|      16.00000        256.00|      14.21000        227.36|      15.50000         248.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0147 805-95518                 1.000  m   |     165.00000        165.00|      85.13000         85.13|      93.00000          93.00
  FLEXIBLE CONDUIT, 50 mm                 |                            |                            |
0148 805-98335               700.000  m   |      14.50000      10150.00|      13.96000       9772.00|      12.30000        8610.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0149 805-98336               154.000  m   |      15.00000       2310.00|      25.11000       3866.94|      12.30000        1894.20
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0150 805-98752                 4.000  EACH|     350.00000       1400.00|     368.18000       1472.72|     435.00000        1740.00
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 305 mm RED, 305 mm AMBER, 305  |                            |                            |
  mm GREEN                                |                            |                            |
0151 807-02191                 4.000  EACH|     300.00000       1200.00|     522.34000       2089.36|     515.00000        2060.00
  HANDHOLE, LIGHTING                      |                            |                            |
0152 807-83752                 2.000  EACH|     850.00000       1700.00|     754.18000       1508.36|     945.00000        1890.00
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0153 807-83762                 2.000  EACH|     950.00000       1900.00|     955.97000       1911.94|    1220.00000        2440.00
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0154 807-84804                 8.000  EACH|    1025.00000       8200.00|     865.60000       6924.80|    1100.00000        8800.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0155 807-84814                 1.000  EACH|    1100.00000       1100.00|     960.19000        960.19|    1225.00000        1225.00
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0156 807-86950                13.000  EACH|      40.00000        520.00|      28.83000        374.79|      36.00000         468.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0157 807-86955                 5.000  EACH|     115.00000        575.00|     105.22000        526.10|      97.00000         485.00
  CABLE DUCT MARKER                       |                            |                            |
0158 808-01509                75.000  m   |       5.00000        375.00|       7.30000        547.50|       5.10000         382.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0159 808-01804                50.000  m   |      28.00000       1400.00|      25.26000       1263.00|      28.00000        1400.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0160 808-03178                20.000  EACH|     145.00000       2900.00|     141.33000       2826.60|     145.00000        2900.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0161 808-03179                14.000  EACH|     175.00000       2450.00|     153.83000       2153.62|     175.00000        2450.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0162 808-06701               425.000  m   |       0.95000        403.75|       0.97000        412.25|       1.00000         425.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0163 808-06703               150.000  m   |       0.95000        142.50|       0.97000        145.50|       1.00000         150.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0164 808-75051              3260.000  m   |       3.50000      11410.00|       3.62000      11801.20|       3.60000       11736.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0165 808-75054              1737.000  m   |       3.50000       6079.50|       3.62000       6287.94|       3.60000        6253.20
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0166 808-75059               400.000  m   |       3.60000       1440.00|       4.08000       1632.00|       3.60000        1440.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0167 808-75067                93.000  m   |      22.00000       2046.00|      25.25000       2348.25|      21.80000        2027.40
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0168 808-75245              1700.000  m   |       0.95000       1615.00|       0.97000       1649.00|       1.00000        1700.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0169 808-75297                16.500  m   |       6.50000        107.25|      20.41000        336.77|       6.20000         102.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0170 808-75320                 5.000  EACH|      50.00000        250.00|      76.53000        382.65|      46.00000         230.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1917625              |(3) 35-1212938
                                          |AMERICAN CONTRACTING & SERVI|MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0171 808-75998               119.000  EACH|      30.00000       3570.00|      30.10000       3581.90|      31.00000        3689.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0172 801-01093                12.000  EACH|     550.00000       6600.00|     913.26000      10959.12|     550.00000        6600.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0173 801-06640                16.000  EACH|      95.00000       1520.00|      96.94000       1551.04|     125.00000        2000.00
  CONSTRUCTION SIGN, A ,SPEED LIMIT 35,   |                            |                            |
  1200mm X 1500mm                         |                            |                            |
0174 808-06716              1000.000  m   |       1.35000       1350.00|       0.87000        870.00|       1.35000        1350.00
  LINE, REMOVE                            |                            |                            |
0175 801-04308                 4.000  EACH|     275.00000       1100.00|     382.65000       1530.60|     270.00000        1080.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0176 801-06625                18.000  EACH|      75.00000       1350.00|      60.20000       1083.60|      85.00000        1530.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0178 715-05053                63.000  m   |      20.00000       1260.00|      51.02000       3214.26|      55.00000        3465.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0179 715-05175                24.700  m   |     110.00000       2717.00|     155.73000       3846.53|     210.00000        5187.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
     SECTION TOTALS                       |             $  3,096,903.14|             $  3,108,965.72|                $  3,133,499.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,096,903.14|             $  3,108,965.72|                $  3,133,499.97
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1800.00000      21600.00|    1897.89000      22774.68|    1750.00000       21000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|   61110.00000      61110.00|   36000.00000       36000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  133000.00000     133000.00|  163899.90000     163899.90|  162850.00000      162850.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   34000.00000      34000.00|   60000.00000      60000.00|   65140.00000       65140.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               120.000  m2  |      25.00000       3000.00|      50.00000       6000.00|      14.50000        1740.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               537.000  m   |       6.00000       3222.00|       5.51000       2958.87|       6.20000        3329.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               120.000  m   |      23.00000       2760.00|       4.31000        517.20|      21.00000        2520.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|  115000.00000     115000.00|  132809.60000     132809.60|  105000.00000      105000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820             12972.000  m2  |       1.00000      12972.00|       0.78000      10118.16|       0.95000       12323.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-74040                 2.000  EACH|     142.00000        284.00|     141.75000        283.50|     322.70000         645.40
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0011 202-74070                 1.000  EACH|    1050.00000       1050.00|    1050.00000       1050.00|    1732.49000        1732.49
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0012 202-78515                        LUMP|    1050.00000       1050.00|    1050.00000       1050.00|    2210.80000        2210.80
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91840               121.000  m   |      13.00000       1573.00|      13.02000       1575.42|      10.00000        1210.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0014 203-02000             16831.000  m3  |      12.50000     210387.50|      10.27000     172854.37|      11.26000      189517.06
  EXCAVATION, COMMON                      |                            |                            |
0015 203-51223               443.000  m3  |      20.00000       8860.00|      12.60000       5581.80|      12.00000        5316.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02224               427.000  m   |       6.00000       2562.00|       6.04000       2579.08|       5.75000        2455.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229               148.000  m   |       8.00000       1184.00|       8.09000       1197.32|       7.70000        1139.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02231                72.000  m   |      78.00000       5616.00|      51.39000       3700.08|      62.00000        4464.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
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          SET-ASIDE :
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                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02232                65.200  m3  |      83.00000       5411.60|       5.09000        331.87|      71.00000        4629.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0020 205-02236                 2.000  EACH|      95.00000        190.00|      94.50000        189.00|      90.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 206-51220               571.400  m3  |      35.00000      19999.00|      18.90000      10799.46|       1.00000         571.40
  EXCAVATION, WET                         |                            |                            |
0022 206-51230                16.000  m3  |      74.00000       1184.00|      47.25000        756.00|      40.00000         640.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 206-51235                        LUMP|  220000.00000     220000.00|   89250.00000      89250.00|  248370.00000      248370.00
  COFFERDAM                               |                            |                            |
0024 211-02060               283.000  m3  |      30.00000       8490.00|      26.15000       7400.45|      31.00000        8773.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0025 213-52830                38.200  m3  |     105.00000       4011.00|      94.50000       3609.90|     175.00000        6685.00
  FLOWABLE MORTAR                         |                            |                            |
0026 303-52308              7896.500  Mg  |      14.00000     110551.00|      13.04000     102970.36|      12.09000       95468.69
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0027 304-04403              3727.000  m3  |      38.00000     141626.00|      28.00000     104356.00|      37.02000      137973.54
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0028 305-05206                13.900  Mg  |     125.00000       1737.50|     190.55000       2648.65|     200.00000        2780.00
  WIDENING WITH HMA                       |                            |                            |
0029 402-05474                15.100  Mg  |      95.00000       1434.50|     147.00000       2219.70|     100.00000        1510.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0030 402-05477               920.700  Mg  |      47.00000      43272.90|      43.05000      39636.14|      35.00000       32224.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0031 402-05487                52.200  Mg  |      50.00000       2610.00|      79.80000       4165.56|      55.00000        2871.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0032 407-04348                52.000  m2  |      20.00000       1040.00|      33.60000       1747.20|      15.00000         780.00
  SEAL COAT, 2                            |                            |                            |
0033 501-05091               295.200  m2  |      59.00000      17416.80|      57.75000      17047.80|      66.00000       19483.20
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  275 mm                                  |                            |                            |
0034 501-05180             20285.000  m2  |      38.00000     770830.00|      39.34000     798011.90|      38.50000      780972.50
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0035 501-05240              3637.000  m   |      20.00000      72740.00|      16.84000      61247.08|      27.50000      100017.50
  CONTRACTION JOINT, D1                   |                            |                            |
0036 501-05310                38.000  m   |     321.00000      12198.00|     241.50000       9177.00|     359.10000       13645.80
  TERMINAL JOINT                          |                            |                            |
0037 601-01128                 4.000  EACH|     924.00000       3696.00|     924.00000       3696.00|     824.00000        3296.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-01626                 1.000  EACH|    1733.00000       1733.00|    1732.50000       1732.50|    1110.00000        1110.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0039 601-02103                19.050  m   |      42.00000        800.10|      42.00000        800.10|      44.40000         845.82
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0040 601-02634                 1.000  EACH|     588.00000        588.00|     588.00000        588.00|     550.00000         550.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0041 601-94689                 2.000  EACH|    3292.00000       6584.00|    3291.75000       6583.50|    2978.00000        5956.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-94690                 1.000  EACH|    3292.00000       3292.00|    3291.75000       3291.75|    2978.00000        2978.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0043 601-99105               247.660  m   |      32.00000       7925.12|      31.82000       7880.54|      35.00000        8668.10
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0044 601-99108                49.530  m   |      48.00000       2377.44|      47.57000       2356.14|      50.00000        2476.50
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0045 601-99132                 2.000  EACH|      58.00000        116.00|      57.75000        115.50|     120.00000         240.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0046 602-06729                10.000  EACH|      12.00000        120.00|      10.50000        105.00|       7.00000          70.00
  BARRIER DELINEATOR                      |                            |                            |
0047 603-06045               246.000  m   |      25.00000       6150.00|      25.31000       6226.26|      33.00000        8118.00
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0048 611-05330               491.000  m2  |      40.00000      19640.00|      35.55000      17455.05|      35.06000       17214.46
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 2.000  EACH|     168.00000        336.00|     168.00000        336.00|      90.00000         180.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 611-06498                 1.000  EACH|     200.00000        200.00|     199.50000        199.50|     105.00000         105.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0051 615-06490                21.000  EACH|     106.00000       2226.00|     106.05000       2227.05|      93.00000        1953.00
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06515                 6.000  EACH|     320.00000       1920.00|     320.25000       1921.50|     175.00000        1050.00
  MONUMENT, D                             |                            |                            |
0053 616-02320              1566.000  m2  |       3.20000       5011.20|       2.71000       4243.86|       2.75000        4306.50
  GEOTEXTILES                             |                            |                            |
0054 616-06405              1436.000  Mg  |      22.00000      31592.00|      20.19000      28992.84|      23.00000       33028.00
  RIPRAP, REVETMENT                       |                            |                            |
0055 621-01004                 4.000  EACH|     525.00000       2100.00|     525.00000       2100.00|     500.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 621-06545                 1.600  Mg  |     567.00000        907.20|     567.00000        907.20|     540.00000         864.00
  FERTILIZER                              |                            |                            |
0057 621-06548                11.000  kg  |      42.00000        462.00|      42.00000        462.00|      40.00000         440.00
  SEED MIXTURE, CV                        |                            |                            |
0058 621-06553               284.000  kg  |       7.70000       2186.80|       7.67000       2178.28|       7.30000        2073.20
  SEED MIXTURE, R                         |                            |                            |
0059 621-06557                90.000  kg  |      12.00000       1080.00|      11.92000       1072.80|      11.35000        1021.50
  SEED MIXTURE, T                         |                            |                            |
0060 621-06565                11.200  Mg  |     436.00000       4883.20|     435.75000       4880.40|     415.00000        4648.00
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567                 9.500  kL  |       0.60000          5.70|       0.58000          5.51|       0.55000           5.23
  WATER                                   |                            |                            |
0062 621-06574              2106.000  m2  |       3.30000       6949.80|       3.31000       6970.86|       3.15000        6633.90
  SODDING                                 |                            |                            |
0063 621-52448                 4.000  EACH|      24.00000         96.00|      23.63000         94.52|      22.50000          90.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0064 701-98647               504.000  m   |     120.00000      60480.00|     155.66000      78452.64|      86.00000       43344.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0065 702-51015                44.700  m3  |     520.00000      23244.00|     341.25000      15253.88|     400.00000       17880.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0066 702-51100                69.000  kg  |       9.50000        655.50|      26.25000       1811.25|       4.41000         304.29
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0067 702-51110               584.400  kg  |       4.20000       2454.48|       5.25000       3068.10|       4.41000        2577.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0068 702-51863                36.000  EACH|      26.00000        936.00|      15.75000        567.00|      10.00000         360.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0069 702-94139               159.800  m3  |     504.00000      80539.20|     551.25000      88089.75|     355.00000       56729.00
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0070 703-51030             10452.000  kg  |       1.10000      11497.20|       1.58000      16514.16|       1.15000       12019.80
  REINFORCING STEEL                       |                            |                            |
0071 703-96177             42202.000  kg  |       1.20000      50642.40|       2.10000      88624.20|       1.26000       53174.52
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0072 704-51002               261.000  m3  |     494.00000     128934.00|     509.25000     132914.25|     420.00000      109620.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0073 706-01619                 4.000  EACH|    1418.00000       5672.00|     892.50000       3570.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0074 706-51020                25.800  m3  |     656.00000      16924.80|     467.25000      12055.05|     360.00000        9288.00
  CONCRETE, C, RAILING                    |                            |                            |
0075 707-51045                        LUMP|   94500.00000      94500.00|  157500.00000     157500.00|  119315.00000      119315.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 709-51821                        LUMP|    5880.00000       5880.00|    6510.00000       6510.00|    7360.00000        7360.00
  SURFACE SEAL                            |                            |                            |
0077 711-51070                36.000  EACH|      42.00000       1512.00|     105.00000       3780.00|      50.00000        1800.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0078 715-05021                79.000  m   |     106.00000       8374.00|      77.23000       6101.17|     106.00000        8374.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0079 715-05048              2274.000  m   |       7.20000      16372.80|       6.12000      13916.88|      11.10000       25241.40
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0080 715-05125                46.000  m   |     171.00000       7866.00|     110.35000       5076.10|     201.00000        9246.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0081 715-05168                12.500  m   |     123.00000       1537.50|      73.52000        919.00|     120.00000        1500.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0082 715-46000                 2.000  EACH|     275.00000        550.00|     202.07000        404.14|     260.00000         520.00
  PIPE END SECTION, 300 mm                |                            |                            |
0083 715-46005                 6.000  EACH|     320.00000       1920.00|     228.69000       1372.14|     301.00000        1806.00
  PIPE END SECTION, 375 mm                |                            |                            |
0084 715-46030                 4.000  EACH|     742.00000       2968.00|     517.88000       2071.52|     538.00000        2152.00
  PIPE END SECTION, 750 mm                |                            |                            |
0085 718-04881                12.000  EACH|     200.00000       2400.00|     152.94000       1835.28|     220.00000        2640.00
  OUTLET PROTECTOR, B                     |                            |                            |
0086 718-52610               643.000  m3  |      31.00000      19933.00|      29.33000      18859.19|      33.10000       21283.30
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0087 718-99153              4673.000  m2  |       1.40000       6542.20|       1.29000       6028.17|       1.50000        7009.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0088 720-95422                 1.000  EACH|    4153.00000       4153.00|    2343.77000       2343.77|    2680.00000        2680.00
  MANHOLE, J4                             |                            |                            |
0089 727-90308                37.000  m   |      58.00000       2146.00|     210.00000       7770.00|     175.00000        6475.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0090 727-90309                 0.100  L   |      24.00000          2.40|     525.00000         52.50|    2000.00000         200.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0091 727-93560                        LUMP|     567.00000        567.00|    5250.00000       5250.00|    1800.00000        1800.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0092 801-01428                50.400  m   |      21.00000       1058.40|      21.00000       1058.40|      20.00000        1008.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0093 801-05529              1640.000  m   |      15.00000      24600.00|      15.27000      25042.80|      16.29000       26715.60
  TEMPORARY HMA DIVIDER                   |                            |                            |
0094 801-06049              1700.000  m   |       1.20000       2040.00|       1.16000       1972.00|       1.10000        1870.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06606                22.000  EACH|     105.00000       2310.00|     105.00000       2310.00|     100.00000        2200.00
  BARRICADE, IIIB                         |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 801-06640                56.000  EACH|      89.00000       4984.00|      89.25000       4998.00|      85.00000        4760.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 801-06643              7050.000  m   |       4.00000      28200.00|       3.68000      25944.00|       3.50000       24675.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0098 801-06644              6033.000  m   |       4.00000      24132.00|       3.68000      22201.44|       3.50000       21115.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0099 801-06645                69.000  EACH|      32.00000       2208.00|      31.50000       2173.50|      30.00000        2070.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06647               575.000  m   |       1.20000        690.00|       1.16000        667.00|       1.10000         632.50
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06710              1110.000  DAY |      14.00000      15540.00|      13.65000      15151.50|      13.00000       14430.00
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   60000.00000      60000.00|   85000.00000      85000.00|   79000.00000       79000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 8.000  EACH|    5775.00000      46200.00|    5500.00000      44000.00|    5500.00000       44000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-52819                 2.000  EACH|   13000.00000      26000.00|   19994.04000      39988.08|   50000.00000      100000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0105 801-96918                16.500  m   |       7.00000        115.50|       6.93000        114.35|       6.60000         108.90
  TEMPORARY TRANSVERSE MARKINGS, II, STOP |                            |                            |
  LINE, 600 mm                            |                            |                            |
0106 801-97143                15.000  m   |      21.00000        315.00|      21.00000        315.00|      20.00000         300.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  600 mm                                  |                            |                            |
0107 802-02293                 1.860  m3  |     719.00000       1337.34|     719.25000       1337.81|     794.18000        1477.17
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0108 802-05701                65.900  m   |      37.00000       2438.30|      36.75000       2421.83|      31.82000        2096.94
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0109 802-05702                38.500  m   |      29.00000       1116.50|      29.40000       1131.90|      29.99000        1154.62
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0110 802-05706                55.800  m   |      35.00000       1953.00|      34.65000       1933.47|      36.32000        2026.66
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0111 802-76015                23.700  m2  |     236.00000       5593.20|     236.25000       5599.13|     212.81000        5043.60
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0112 802-76025                20.700  m2  |     105.00000       2173.50|     105.00000       2173.50|     126.91000        2627.04
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 802-76035                14.700  m2  |     137.00000       2013.90|     136.50000       2006.55|     132.29000        1944.66
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0114 802-76045                 5.000  m2  |     173.00000        865.00|     173.25000        866.25|     137.46000         687.30
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0115 802-76055                12.600  m   |      22.00000        277.20|      22.05000        277.83|      21.49000         270.77
  SIGN POST, A                            |                            |                            |
0116 802-76065                10.000  m   |      24.00000        240.00|      24.15000        241.50|      18.27000         182.70
  SIGN POST, B                            |                            |                            |
0117 802-76095               587.900  kg  |       4.70000       2763.13|       4.67000       2745.49|       3.99000        2345.72
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0118 805-01815                 4.000  EACH|    1890.00000       7560.00|    1890.00000       7560.00|    1551.07000        6204.28
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0119 805-01842                 8.000  EACH|     735.00000       5880.00|     735.00000       5880.00|     748.99000        5991.92
  HANDHOLE, SIGNAL                        |                            |                            |
0120 805-02087                        LUMP|     368.00000        368.00|     367.50000        367.50|     277.26000         277.26
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0121 805-02441              1459.000  m   |       0.40000        583.60|       0.37000        539.83|       0.33000         481.47
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0122 805-06592               781.000  m   |      23.00000      17963.00|      23.10000      18041.10|      33.40000       26085.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0123 805-78100                 1.000  EACH|    9450.00000       9450.00|    9450.00000       9450.00|    6784.68000        6784.68
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0124 805-78230                 8.000  EACH|     683.00000       5464.00|     682.50000       5460.00|     550.21000        4401.68
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0125 805-78415                 5.000  EACH|    1628.00000       8140.00|    1627.50000       8137.50|    1285.44000        6427.20
  SPAN, CATENARY, AND TETHER              |                            |                            |
0126 805-78420                 3.000  EACH|     263.00000        789.00|     262.50000        787.50|     220.17000         660.51
  DISCONNECT HANGER                       |                            |                            |
0127 805-78445                 1.000  EACH|     578.00000        578.00|     577.50000        577.50|     300.57000         300.57
  SIGNAL SERVICE                          |                            |                            |
0128 805-78467                15.000  m   |       5.30000         79.50|       5.25000         78.75|       7.02000         105.30
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0129 805-78485                10.000  m   |       3.30000         33.00|       3.26000         32.60|       8.01000          80.10
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0130 805-78490               315.000  m   |       3.40000       1071.00|       3.41000       1074.15|       7.74000        2438.10
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 140 -19
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 805-78495               235.000  m   |       3.90000        916.50|       3.94000        925.90|       9.19000        2159.65
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0132 805-78510              1838.000  m   |       2.00000       3676.00|       2.00000       3676.00|       3.22000        5918.36
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0133 805-78746                18.000  m   |     105.00000       1890.00|     105.00000       1890.00|      99.21000        1785.78
  PREFORMED LOOP DETECTORS                |                            |                            |
0134 805-78785                12.000  EACH|     525.00000       6300.00|     525.00000       6300.00|     649.74000        7796.88
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0135 805-78795               459.000  m   |      21.00000       9639.00|      21.00000       9639.00|      24.18000       11098.62
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0136 805-78925                 1.000  EACH|     525.00000        525.00|     525.00000        525.00|     910.97000         910.97
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81060                 4.000  EACH|    3780.00000      15120.00|    3780.00000      15120.00|    2704.93000       10819.72
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0138 805-86810                 1.000  EACH|    3675.00000       3675.00|    3675.00000       3675.00|    2896.26000        2896.26
  SERVICE POINT, II                       |                            |                            |
0139 805-86820                13.000  EACH|     473.00000       6149.00|     472.50000       6142.50|     733.91000        9540.83
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0140 805-86889               563.000  m   |       0.80000        450.40|       0.79000        444.77|       0.92000         517.96
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0141 805-86910                13.000  EACH|      37.00000        481.00|      36.75000        477.75|      29.55000         384.15
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0142 805-86915                13.000  EACH|      37.00000        481.00|      36.75000        477.75|      30.66000         398.58
  CONNECTOR KIT, FUSED                    |                            |                            |
0143 805-86920                19.000  EACH|      18.00000        342.00|      18.38000        349.22|      13.41000         254.79
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0144 805-86925                 8.000  EACH|      19.00000        152.00|      18.90000        151.20|      17.83000         142.64
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0145 805-86930                29.000  EACH|      15.00000        435.00|      14.70000        426.30|      12.33000         357.57
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0146 805-86935                16.000  EACH|      16.00000        256.00|      15.75000        252.00|      13.93000         222.88
  INSULATING LINK, WATERPROOFED           |                            |                            |
0147 805-95518                 1.000  m   |      95.00000         95.00|      94.50000         94.50|      83.43000          83.43
  FLEXIBLE CONDUIT, 50 mm                 |                            |                            |
0148 805-98335               700.000  m   |      13.00000       9100.00|      12.60000       8820.00|      13.68000        9576.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 805-98336               154.000  m   |      13.00000       2002.00|      12.60000       1940.40|      24.61000        3789.94
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0150 805-98752                 4.000  EACH|     446.00000       1784.00|     446.25000       1785.00|     360.82000        1443.28
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 305 mm RED, 305 mm AMBER, 305  |                            |                            |
  mm GREEN                                |                            |                            |
0151 807-02191                 4.000  EACH|     525.00000       2100.00|     525.00000       2100.00|     511.90000        2047.60
  HANDHOLE, LIGHTING                      |                            |                            |
0152 807-83752                 2.000  EACH|     971.00000       1942.00|     971.25000       1942.50|     739.10000        1478.20
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0153 807-83762                 2.000  EACH|    1250.00000       2500.00|    1249.50000       2499.00|     936.86000        1873.72
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0154 807-84804                 8.000  EACH|    1124.00000       8992.00|    1123.50000       8988.00|     848.29000        6786.32
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0155 807-84814                 1.000  EACH|    1260.00000       1260.00|    1260.00000       1260.00|     940.99000         940.99
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0156 807-86950                13.000  EACH|      37.00000        481.00|      36.75000        477.75|      28.25000         367.25
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0157 807-86955                 5.000  EACH|     100.00000        500.00|      99.75000        498.75|     103.12000         515.60
  CABLE DUCT MARKER                       |                            |                            |
0158 808-01509                75.000  m   |       5.20000        390.00|       5.15000        386.25|       4.90000         367.50
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0159 808-01804                50.000  m   |      29.00000       1450.00|      28.77000       1438.50|      27.40000        1370.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0160 808-03178                20.000  EACH|     147.00000       2940.00|     147.00000       2940.00|     140.00000        2800.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0161 808-03179                14.000  EACH|     179.00000       2506.00|     178.50000       2499.00|     170.00000        2380.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0162 808-06701               425.000  m   |       1.00000        425.00|       0.95000        403.75|       0.90000         382.50
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0163 808-06703               150.000  m   |       1.00000        150.00|       0.95000        142.50|       0.90000         135.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0164 808-75051              3260.000  m   |       3.60000      11736.00|       3.61000      11768.60|       3.60000       11736.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0165 808-75054              1737.000  m   |       3.60000       6253.20|       3.61000       6270.57|       3.60000        6253.20
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0166 808-75059               400.000  m   |       3.70000       1480.00|       3.68000       1472.00|       3.60000        1440.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0167 808-75067                93.000  m   |      22.00000       2046.00|      22.37000       2080.41|      21.30000        1980.90
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0168 808-75245              1700.000  m   |       1.00000       1700.00|       0.95000       1615.00|       0.90000        1530.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0169 808-75297                16.500  m   |       6.30000        103.95|       6.30000        103.95|       6.00000          99.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0170 808-75320                 5.000  EACH|      47.00000        235.00|      47.25000        236.25|      45.00000         225.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0171 808-75998               119.000  EACH|      36.00000       4284.00|      35.86000       4267.34|      34.15000        4063.85
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0172 801-01093                12.000  EACH|     525.00000       6300.00|     525.00000       6300.00|     500.00000        6000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0173 801-06640                16.000  EACH|      95.00000       1520.00|      94.50000       1512.00|      90.00000        1440.00
  CONSTRUCTION SIGN, A ,SPEED LIMIT 35,   |                            |                            |
  1200mm X 1500mm                         |                            |                            |
0174 808-06716              1000.000  m   |       1.40000       1400.00|       1.37000       1370.00|       1.30000        1300.00
  LINE, REMOVE                            |                            |                            |
0175 801-04308                 4.000  EACH|     263.00000       1052.00|     262.50000       1050.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0176 801-06625                18.000  EACH|      74.00000       1332.00|      73.50000       1323.00|      70.00000        1260.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0178 715-05053                63.000  m   |      40.00000       2520.00|      39.28000       2474.64|      38.00000        2394.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0179 715-05175                24.700  m   |     162.00000       4001.40|     130.64000       3226.81|     253.00000        6249.10
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-0999231              |(6) 35-1139301
                                          |RIETH RILEY CONSTRUCTION COM|HUNT PAVING COMPANY, INC.   |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  3,142,235.36|             $  3,177,173.47|                $  3,257,884.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,142,235.36|             $  3,177,173.47|                $  3,257,884.12
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1650.00000      19800.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   42000.00000      42000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   99662.00000      99662.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   68574.00000      68574.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               120.000  m2  |      25.00000       3000.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               537.000  m   |       5.25000       2819.25|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               120.000  m   |      11.00000       1320.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|  125000.00000     125000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820             12972.000  m2  |       1.05000      13620.60|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-74040                 2.000  EACH|     525.00000       1050.00|                            |
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0011 202-74070                 1.000  EACH|    2350.00000       2350.00|                            |
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0012 202-78515                        LUMP|    2100.00000       2100.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 202-91840               121.000  m   |      12.40000       1500.40|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0014 203-02000             16831.000  m3  |      13.50000     227218.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0015 203-51223               443.000  m3  |       8.00000       3544.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0016 205-02224               427.000  m   |       5.75000       2455.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229               148.000  m   |       7.70000       1139.60|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02231                72.000  m   |      58.00000       4176.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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0019 205-02232                65.200  m3  |      26.00000       1695.20|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0020 205-02236                 2.000  EACH|      90.00000        180.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 206-51220               571.400  m3  |      20.00000      11428.00|                            |
  EXCAVATION, WET                         |                            |                            |
0022 206-51230                16.000  m3  |      20.00000        320.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 206-51235                        LUMP|  106000.00000     106000.00|                            |
  COFFERDAM                               |                            |                            |
0024 211-02060               283.000  m3  |      25.00000       7075.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0025 213-52830                38.200  m3  |     120.00000       4584.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0026 303-52308              7896.500  Mg  |      20.00000     157930.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0027 304-04403              3727.000  m3  |      43.00000     160261.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0028 305-05206                13.900  Mg  |     135.00000       1876.50|                            |
  WIDENING WITH HMA                       |                            |                            |
0029 402-05474                15.100  Mg  |     105.00000       1585.50|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0030 402-05477               920.700  Mg  |      60.00000      55242.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0031 402-05487                52.200  Mg  |      57.00000       2975.40|                            |
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0032 407-04348                52.000  m2  |      20.00000       1040.00|                            |
  SEAL COAT, 2                            |                            |                            |
0033 501-05091               295.200  m2  |      80.00000      23616.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  275 mm                                  |                            |                            |
0034 501-05180             20285.000  m2  |      41.00000     831685.00|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0035 501-05240              3637.000  m   |      25.00000      90925.00|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0036 501-05310                38.000  m   |     425.00000      16150.00|                            |
  TERMINAL JOINT                          |                            |                            |
0037 601-01128                 4.000  EACH|     880.00000       3520.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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0038 601-01626                 1.000  EACH|    1650.00000       1650.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0039 601-02103                19.050  m   |      40.00000        762.00|                            |
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0040 601-02634                 1.000  EACH|     560.00000        560.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0041 601-94689                 2.000  EACH|    3135.00000       6270.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-94690                 1.000  EACH|    3135.00000       3135.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0043 601-99105               247.660  m   |      30.30000       7504.10|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0044 601-99108                49.530  m   |      45.30000       2243.71|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0045 601-99132                 2.000  EACH|      55.00000        110.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0046 602-06729                10.000  EACH|       8.00000         80.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0047 603-06045               246.000  m   |      24.10000       5928.60|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0048 611-05330               491.000  m2  |      42.00000      20622.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 2.000  EACH|     160.00000        320.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 611-06498                 1.000  EACH|     190.00000        190.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0051 615-06490                21.000  EACH|     101.00000       2121.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06515                 6.000  EACH|     305.00000       1830.00|                            |
  MONUMENT, D                             |                            |                            |
0053 616-02320              1566.000  m2  |       2.50000       3915.00|                            |
  GEOTEXTILES                             |                            |                            |
0054 616-06405              1436.000  Mg  |      26.00000      37336.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0055 621-01004                 4.000  EACH|     500.00000       2000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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0056 621-06545                 1.600  Mg  |     540.00000        864.00|                            |
  FERTILIZER                              |                            |                            |
0057 621-06548                11.000  kg  |      40.00000        440.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0058 621-06553               284.000  kg  |       9.00000       2556.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0059 621-06557                90.000  kg  |      11.35000       1021.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0060 621-06565                11.200  Mg  |     415.00000       4648.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567                 9.500  kL  |       0.55000          5.23|                            |
  WATER                                   |                            |                            |
0062 621-06574              2106.000  m2  |       4.50000       9477.00|                            |
  SODDING                                 |                            |                            |
0063 621-52448                 4.000  EACH|      22.50000         90.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0064 701-98647               504.000  m   |      96.00000      48384.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0065 702-51015                44.700  m3  |     575.00000      25702.50|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0066 702-51100                69.000  kg  |      10.00000        690.00|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0067 702-51110               584.400  kg  |       4.40000       2571.36|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0068 702-51863                36.000  EACH|      10.00000        360.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0069 702-94139               159.800  m3  |     750.00000     119850.00|                            |
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0070 703-51030             10452.000  kg  |       1.15000      12019.80|                            |
  REINFORCING STEEL                       |                            |                            |
0071 703-96177             42202.000  kg  |       1.35000      56972.70|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0072 704-51002               261.000  m3  |     650.00000     169650.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0073 706-01619                 4.000  EACH|    1350.00000       5400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0074 706-51020                25.800  m3  |     575.00000      14835.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0075 707-51045                        LUMP|  100000.00000     100000.00|                            |
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
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0076 709-51821                        LUMP|    5810.00000       5810.00|                            |
  SURFACE SEAL                            |                            |                            |
0077 711-51070                36.000  EACH|     100.00000       3600.00|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0078 715-05021                79.000  m   |      85.00000       6715.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0079 715-05048              2274.000  m   |      11.00000      25014.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0080 715-05125                46.000  m   |     140.00000       6440.00|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0081 715-05168                12.500  m   |     200.00000       2500.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0082 715-46000                 2.000  EACH|     225.00000        450.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0083 715-46005                 6.000  EACH|     250.00000       1500.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0084 715-46030                 4.000  EACH|     450.00000       1800.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0085 718-04881                12.000  EACH|     325.00000       3900.00|                            |
  OUTLET PROTECTOR, B                     |                            |                            |
0086 718-52610               643.000  m3  |      44.00000      28292.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0087 718-99153              4673.000  m2  |       1.50000       7009.50|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0088 720-95422                 1.000  EACH|    3000.00000       3000.00|                            |
  MANHOLE, J4                             |                            |                            |
0089 727-90308                37.000  m   |     200.00000       7400.00|                            |
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0090 727-90309                 0.100  L   |      15.00000          1.50|                            |
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0091 727-93560                        LUMP|    2100.00000       2100.00|                            |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0092 801-01428                50.400  m   |      22.00000       1108.80|                            |
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0093 801-05529              1640.000  m   |      20.00000      32800.00|                            |
  TEMPORARY HMA DIVIDER                   |                            |                            |
0094 801-06049              1700.000  m   |       1.15000       1955.00|                            |
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06606                22.000  EACH|     125.00000       2750.00|                            |
  BARRICADE, IIIB                         |                            |                            |
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0096 801-06640                56.000  EACH|     100.00000       5600.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 801-06643              7050.000  m   |       4.00000      28200.00|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0098 801-06644              6033.000  m   |       4.00000      24132.00|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0099 801-06645                69.000  EACH|      35.00000       2415.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0100 801-06647               575.000  m   |       1.15000        661.25|                            |
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06710              1110.000  DAY |      12.50000      13875.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   45000.00000      45000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 8.000  EACH|    5650.00000      45200.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-52819                 2.000  EACH|   40000.00000      80000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0105 801-96918                16.500  m   |       7.25000        119.63|                            |
  TEMPORARY TRANSVERSE MARKINGS, II, STOP |                            |                            |
  LINE, 600 mm                            |                            |                            |
0106 801-97143                15.000  m   |      22.00000        330.00|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  600 mm                                  |                            |                            |
0107 802-02293                 1.860  m3  |     695.00000       1292.70|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0108 802-05701                65.900  m   |      29.00000       1911.10|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0109 802-05702                38.500  m   |      33.00000       1270.50|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0110 802-05706                55.800  m   |      23.00000       1283.40|                            |
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0111 802-76015                23.700  m2  |     220.00000       5214.00|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0112 802-76025                20.700  m2  |     233.00000       4823.10|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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0113 802-76035                14.700  m2  |     144.00000       2116.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0114 802-76045                 5.000  m2  |     211.00000       1055.00|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0115 802-76055                12.600  m   |      16.00000        201.60|                            |
  SIGN POST, A                            |                            |                            |
0116 802-76065                10.000  m   |      17.00000        170.00|                            |
  SIGN POST, B                            |                            |                            |
0117 802-76095               587.900  kg  |       4.75000       2792.53|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0118 805-01815                 4.000  EACH|    1700.00000       6800.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0119 805-01842                 8.000  EACH|     550.00000       4400.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0120 805-02087                        LUMP|     935.00000        935.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0121 805-02441              1459.000  m   |       2.25000       3282.75|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0122 805-06592               781.000  m   |      38.00000      29678.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0123 805-78100                 1.000  EACH|    7800.00000       7800.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0124 805-78230                 8.000  EACH|     630.00000       5040.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0125 805-78415                 5.000  EACH|    1500.00000       7500.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0126 805-78420                 3.000  EACH|     225.00000        675.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0127 805-78445                 1.000  EACH|     475.00000        475.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0128 805-78467                15.000  m   |       7.00000        105.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0129 805-78485                10.000  m   |       3.50000         35.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0130 805-78490               315.000  m   |       4.00000       1260.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
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0131 805-78495               235.000  m   |       4.25000        998.75|                            |
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0132 805-78510              1838.000  m   |       3.00000       5514.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0133 805-78746                18.000  m   |     250.00000       4500.00|                            |
  PREFORMED LOOP DETECTORS                |                            |                            |
0134 805-78785                12.000  EACH|     390.00000       4680.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0135 805-78795               459.000  m   |      23.50000      10786.50|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0136 805-78925                 1.000  EACH|     600.00000        600.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0137 805-81060                 4.000  EACH|    3050.00000      12200.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0138 805-86810                 1.000  EACH|    3750.00000       3750.00|                            |
  SERVICE POINT, II                       |                            |                            |
0139 805-86820                13.000  EACH|     630.00000       8190.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0140 805-86889               563.000  m   |       0.95000        534.85|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0141 805-86910                13.000  EACH|      33.00000        429.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0142 805-86915                13.000  EACH|      34.00000        442.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0143 805-86920                19.000  EACH|       7.25000        137.75|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0144 805-86925                 8.000  EACH|      18.50000        148.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0145 805-86930                29.000  EACH|       6.00000        174.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0146 805-86935                16.000  EACH|      18.50000        296.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0147 805-95518                 1.000  m   |     185.00000        185.00|                            |
  FLEXIBLE CONDUIT, 50 mm                 |                            |                            |
0148 805-98335               700.000  m   |      16.00000      11200.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0149 805-98336               154.000  m   |      17.00000       2618.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0150 805-98752                 4.000  EACH|     380.00000       1520.00|                            |
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 305 mm RED, 305 mm AMBER, 305  |                            |                            |
  mm GREEN                                |                            |                            |
0151 807-02191                 4.000  EACH|     330.00000       1320.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0152 807-83752                 2.000  EACH|     940.00000       1880.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0153 807-83762                 2.000  EACH|    1025.00000       2050.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0154 807-84804                 8.000  EACH|    1135.00000       9080.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0155 807-84814                 1.000  EACH|    1200.00000       1200.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0156 807-86950                13.000  EACH|      45.00000        585.00|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0157 807-86955                 5.000  EACH|     125.00000        625.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0158 808-01509                75.000  m   |       5.00000        375.00|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0159 808-01804                50.000  m   |      28.00000       1400.00|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0160 808-03178                20.000  EACH|     150.00000       3000.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0161 808-03179                14.000  EACH|     180.00000       2520.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0162 808-06701               425.000  m   |       1.00000        425.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 140 -32
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0163 808-06703               150.000  m   |       1.00000        150.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0164 808-75051              3260.000  m   |       3.75000      12225.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0165 808-75054              1737.000  m   |       3.75000       6513.75|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0166 808-75059               400.000  m   |       4.00000       1600.00|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0167 808-75067                93.000  m   |      23.25000       2162.25|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0168 808-75245              1700.000  m   |       1.00000       1700.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0169 808-75297                16.500  m   |       6.75000        111.38|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0170 808-75320                 5.000  EACH|      50.00000        250.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0171 808-75998               119.000  EACH|      34.00000       4046.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0172 801-01093                12.000  EACH|     550.00000       6600.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0173 801-06640                16.000  EACH|     105.00000       1680.00|                            |
  CONSTRUCTION SIGN, A ,SPEED LIMIT 35,   |                            |                            |
  1200mm X 1500mm                         |                            |                            |
0174 808-06716              1000.000  m   |       1.50000       1500.00|                            |
  LINE, REMOVE                            |                            |                            |
0175 801-04308                 4.000  EACH|     300.00000       1200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0176 801-06625                18.000  EACH|      90.00000       1620.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0178 715-05053                63.000  m   |      55.00000       3465.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0179 715-05175                24.700  m   |     200.00000       4940.00|                            |
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 140 -33
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,327,061.58                                                  ROUTE : SR 144/42
     CALL ORDER   : 140                     CONTRACT ID : R -23888-A                   COUNTIES : MORGAN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  3,394,455.09|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,394,455.09|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0694(103)102
                                                                                                  0694(103)102
                                                                                                  0694(103)102
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $  7,149,183.48     100.0000%
   2   35-1315965     FOX CONTRACTORS CORPORATION                                            $  7,993,109.62     111.8045%
   3   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $  8,723,067.38     122.0148%
   4   35-1139301     E & B PAVING, INC.                                                     $  8,929,851.59     124.9072%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1176.34000      28232.16|     760.00000      18240.00|     750.00000       18000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   75246.12000      75246.12|   78000.00000      78000.00|  125000.00000      125000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  357459.17000     357459.17|  400000.00000     400000.00|  370000.00000      370000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  214475.50000     214475.50|  240000.00000     240000.00|  265000.00000      265000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             10840.000  m2  |       7.80000      84552.00|       8.00000      86720.00|       5.25000       56910.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              2381.000  m   |       5.90000      14047.90|       6.00000      14286.00|       5.90000       14047.90
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 5.000  EACH|     220.00000       1100.00|     180.00000        900.00|     150.00000         750.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               247.000  m   |       7.22000       1783.34|      11.00000       2717.00|      11.50000        2840.50
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02274                13.000  m   |      36.09000        469.17|      32.00000        416.00|      20.00000         260.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-02278                12.000  m   |      72.18000        866.16|      21.00000        252.00|      21.00000         252.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-03783                 2.000  EACH|     250.00000        500.00|     318.00000        636.00|     250.00000         500.00
  SIGN, PANEL, REMOVE                     |                            |                            |
0012 202-51328                        LUMP|  248674.57000     248674.57|  334000.00000     334000.00|  425000.00000      425000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51368               586.000  m2  |       7.85000       4600.10|      36.00000      21096.00|      35.00000       20510.00
  SLOPEWALL, REMOVE                       |                            |                            |
0014 202-60820             11402.000  m2  |       2.76000      31469.52|       4.10000      46748.20|       4.10000       46748.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-62420               235.000  m   |       2.20000        517.00|      46.00000      10810.00|      45.00000       10575.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0016 202-74025              2991.000  m   |       2.90000       8673.90|       3.00000       8973.00|       2.90000        8673.90
  FENCE, REMOVE                           |                            |                            |
0017 202-74040                 7.000  EACH|     600.00000       4200.00|     385.00000       2695.00|     600.00000        4200.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0018 202-74045                45.000  EACH|      40.00000       1800.00|      76.00000       3420.00|      40.00000        1800.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0019 202-74055                 3.000  EACH|    4730.00000      14190.00|    2475.00000       7425.00|    4730.00000       14190.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0020 202-74095                 4.000  EACH|      65.00000        260.00|     318.00000       1272.00|      65.00000         260.00
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0021 202-78515                        LUMP|    3900.00000       3900.00|    8144.00000       8144.00|    3900.00000        3900.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0022 202-82067                 2.000  EACH|     100.00000        200.00|     254.00000        508.00|     100.00000         200.00
  SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE  |                            |                            |
0023 202-91385                23.000  EACH|     500.00000      11500.00|     400.00000       9200.00|     385.00000        8855.00
  INLET, REMOVE                           |                            |                            |
0024 202-93974                 1.000  EACH|    1400.00000       1400.00|    1766.00000       1766.00|    1400.00000        1400.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0025 202-94749                12.000  m   |      14.44000        173.28|      21.00000        252.00|       8.80000         105.60
  CURB, ASPHALT, REMOVE                   |                            |                            |
0026 202-94793                13.000  m   |      75.50000        981.50|     204.00000       2652.00|      55.00000         715.00
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0027 202-94810                 1.000  EACH|     660.00000        660.00|     120.00000        120.00|     200.00000         200.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0028 202-95028                 1.000  EACH|     660.00000        660.00|     180.00000        180.00|     200.00000         200.00
  CURB TURNOUT, CONCRETE, REMOVE          |                            |                            |
0029 202-96133                46.000  m   |      24.60000       1131.60|      50.00000       2300.00|      30.00000        1380.00
  PIPE, REMOVE                            |                            |                            |
0030 202-96391                 1.000  EACH|     150.00000        150.00|     594.00000        594.00|     150.00000         150.00
  MAST ARM, REMOVE AND RELOCATE ON NEW    |                            |                            |
  STRAIN POLE                             |                            |                            |
0031 202-96479               539.000  EACH|       4.80000       2587.20|       8.20000       4419.80|       8.00000        4312.00
  BOLT, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 202-96718                20.000  EACH|      20.00000        400.00|      20.00000        400.00|      20.00000         400.00
  POST, GUARD RAIL, REMOVE                |                            |                            |
0033 203-02000            107359.000  m3  |       5.92000     635565.28|       9.00000     966231.00|       9.50000     1019910.50
  EXCAVATION, COMMON                      |                            |                            |
0035 205-02224               135.000  m   |       5.75000        776.25|       5.00000        675.00|       5.75000         776.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0036 205-02231              1110.000  m   |      22.66000      25152.60|      17.00000      18870.00|      13.00000       14430.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0037 205-02232               186.500  m3  |      15.23000       2840.40|      26.00000       4849.00|      10.00000        1865.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0038 205-02234                13.000  EACH|      45.00000        585.00|      50.00000        650.00|      45.00000         585.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0039 205-02236                17.000  EACH|      55.00000        935.00|      50.00000        850.00|      55.00000         935.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0040 205-02237                 4.000  EACH|      55.00000        220.00|      50.00000        200.00|      55.00000         220.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0041 208-51500                        LUMP|    9687.50000       9687.50|    3500.00000       3500.00|   12000.00000       12000.00
  RESHAPE SPILL SLOPES                    |                            |                            |
0042 211-02060               986.000  m3  |      35.11000      34618.46|      17.00000      16762.00|      13.00000       12818.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0043 213-52830               102.250  m3  |     100.00000      10225.00|     100.00000      10225.00|     100.00000       10225.00
  FLOWABLE MORTAR                         |                            |                            |
0046 303-98541               717.000  Mg  |      10.00000       7170.00|       8.00000       5736.00|      15.00000       10755.00
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0047 304-04403              7362.000  m3  |      30.09000     221522.58|      38.00000     279756.00|      28.50000      209817.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0048 305-05206              2500.000  Mg  |      16.53000      41325.00|      17.00000      42500.00|      29.00000       72500.00
  WIDENING WITH HMA                       |                            |                            |
0049 401-05455              5637.000  Mg  |      27.56000     155355.72|      28.00000     157836.00|      29.00000      163473.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0050 401-05456              2553.000  Mg  |      34.17000      87236.01|      35.00000      89355.00|      46.00000      117438.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0051 405-05517                 3.400  Mg  |     220.47000        749.60|     227.00000        771.80|     200.00000         680.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0052 406-05520                17.950  Mg  |     267.86000       4808.09|     275.00000       4936.25|     155.00000        2782.25
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 501-03489              2810.000  EACH|       5.50000      15455.00|      11.00000      30910.00|      11.00000       30910.00
  TIE BAR, RETROFIT                       |                            |                            |
0054 501-05092               823.700  m2  |      70.00000      57659.00|      74.00000      60953.80|      72.00000       59306.40
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0055 501-05180             23207.000  m2  |      29.20000     677644.40|      30.00000     696210.00|      41.60000      965411.20
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0056 501-05181             17691.000  m2  |      29.70000     525422.70|      30.00000     530730.00|      42.00000      743022.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm |                            |                            |
0057 501-05240              7436.000  m   |      20.50000     152438.00|      10.00000      74360.00|      10.00000       74360.00
  CONTRACTION JOINT, D1                   |                            |                            |
0058 601-01522                 4.000  EACH|    1175.00000       4700.00|    1210.00000       4840.00|    1175.00000        4700.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0059 601-05999                 1.000  EACH|      35.00000         35.00|      36.00000         36.00|      35.00000          35.00
  CURVED TERMINAL END                     |                            |                            |
0060 601-06035                15.000  m   |      30.00000        450.00|      30.00000        450.00|      30.00000         450.00
  GUARDRAIL, RESET                        |                            |                            |
0061 601-06767                 4.000  EACH|   18250.00000      73000.00|   18800.00000      75200.00|   19375.00000       77500.00
  ENERGY ABSORBING TERMINAL, B, 4 BAY     |                            |                            |
0062 601-06777                 2.000  EACH|    6900.00000      13800.00|    7100.00000      14200.00|    6900.00000       13800.00
  GRAVEL BARREL ARRAY                     |                            |                            |
0063 601-94689                 5.000  EACH|    3175.00000      15875.00|    3270.00000      16350.00|    3175.00000       15875.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0064 601-94690                 2.000  EACH|    3175.00000       6350.00|    3270.00000       6540.00|    3175.00000        6350.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0065 601-99105               279.930  m   |      31.00000       8677.83|      31.00000       8677.83|      31.00000        8677.83
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0066 601-99108                76.200  m   |      51.00000       3886.20|      52.00000       3962.40|      51.00000        3886.20
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0067 601-99132                 2.000  EACH|      75.00000        150.00|      77.00000        154.00|      75.00000         150.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0068 602-06032               285.000  m   |     132.45000      37748.25|      40.00000      11400.00|     175.00000       49875.00
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0069 602-06646              2314.000  m   |      35.05000      81105.70|      30.00000      69420.00|      45.00000      104130.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0070 602-06729                92.000  EACH|       6.00000        552.00|       2.00000        184.00|       6.00000         552.00
  BARRIER DELINEATOR                      |                            |                            |
0071 603-06045              2854.000  m   |      19.09000      54482.86|      19.00000      54226.00|      19.09000       54482.86
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 605-06120                86.000  m   |      48.50000       4171.00|      78.00000       6708.00|      76.45000        6574.70
  CURB, CONCRETE                          |                            |                            |
0073 605-06140               286.000  m   |      32.50000       9295.00|      46.00000      13156.00|      45.00000       12870.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0074 605-06215               126.000  m   |      65.00000       8190.00|     170.00000      21420.00|     166.00000       20916.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0075 607-06335              1351.000  m   |      30.00000      40530.00|      70.00000      94570.00|      68.45000       92475.95
  PAVED SIDE DITCH, A                     |                            |                            |
0076 610-05527               956.000  Mg  |      55.11000      52685.16|      56.00000      53536.00|      44.00000       42064.00
  HMA FOR APPROACHES                      |                            |                            |
0077 611-05330               126.000  m2  |      39.75000       5008.50|      46.00000       5796.00|      45.00000        5670.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0079 615-06490                33.000  EACH|     110.00000       3630.00|     113.00000       3729.00|     110.00000        3630.00
  RIGHT OF WAY MARKER                     |                            |                            |
0080 615-06505                 2.000  EACH|     330.00000        660.00|     339.00000        678.00|     330.00000         660.00
  MONUMENT, B                             |                            |                            |
0081 615-06510                 1.000  EACH|     220.00000        220.00|     226.00000        226.00|     220.00000         220.00
  MONUMENT, C                             |                            |                            |
0082 616-02320               214.500  m2  |       2.46000        527.67|       3.00000        643.50|       5.50000        1179.75
  GEOTEXTILES                             |                            |                            |
0083 616-06405               127.750  Mg  |      29.68000       3791.62|      21.00000       2682.75|      34.00000        4343.50
  RIPRAP, REVETMENT                       |                            |                            |
0084 621-01004                 3.000  EACH|     800.00000       2400.00|     300.00000        900.00|     800.00000        2400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0085 621-06545                12.000  Mg  |     465.00000       5580.00|     700.00000       8400.00|     465.00000        5580.00
  FERTILIZER                              |                            |                            |
0086 621-06553              2473.000  kg  |       6.20000      15332.60|       7.50000      18547.50|       6.20000       15332.60
  SEED MIXTURE, R                         |                            |                            |
0087 621-06557              2864.000  kg  |      13.10000      37518.40|      14.00000      40096.00|      13.10000       37518.40
  SEED MIXTURE, T                         |                            |                            |
0088 621-06565                59.000  Mg  |     353.00000      20827.00|     400.00000      23600.00|     353.00000       20827.00
  MULCHING MATERIAL                       |                            |                            |
0089 621-06567               364.000  kL  |       1.00000        364.00|       5.00000       1820.00|       1.00000         364.00
  WATER                                   |                            |                            |
0090 621-06575             16091.000  m2  |       3.32000      53422.12|       4.00000      64364.00|       2.82000       45376.62
  SODDING, NURSERY                        |                            |                            |
0091 701-98647                78.600  m   |     147.02000      11555.77|     154.00000      12104.40|     150.00000       11790.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 702-44240                 5.000  m3  |     792.22000       3961.10|     578.00000       2890.00|     750.00000        3750.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0093 702-51005               258.300  m3  |     550.00000     142065.00|     463.00000     119592.90|     450.00000      116235.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0094 702-51015                68.200  m3  |     325.00000      22165.00|     463.00000      31576.60|     450.00000       30690.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0095 702-51863               160.000  EACH|      11.84000       1894.40|      15.00000       2400.00|      15.00000        2400.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0096 702-52376                31.300  m3  |     460.00000      14398.00|     515.00000      16119.50|     500.00000       15650.00
  CONCRETE, C, STRUCTURES                 |                            |                            |
0097 703-51030             40302.000  kg  |       1.41000      56825.82|       1.30000      52392.60|       1.25000       50377.50
  REINFORCING STEEL                       |                            |                            |
0098 703-51032            103214.000  kg  |       1.54000     158949.56|       1.40000     144499.60|       1.35000      139338.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0099 703-90512               428.000  EACH|      16.10000       6890.80|      22.00000       9416.00|      22.00000        9416.00
  THREADED BAR SPLICE                     |                            |                            |
0100 703-97703                92.000  EACH|      15.18000       1396.56|      12.00000       1104.00|      12.00000        1104.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0101 704-51002               549.500  m3  |     500.00000     274750.00|     515.00000     282992.50|     500.00000      274750.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0102 706-05732                 8.000  EACH|     987.50000       7900.00|    1442.00000      11536.00|    1400.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0103 706-51020                61.800  m3  |     590.65000      36502.17|     515.00000      31827.00|     500.00000       30900.00
  CONCRETE, C, RAILING                    |                            |                            |
0104 707-90219                88.000  EACH|     258.88000      22781.44|    1133.00000      99704.00|    1100.00000       96800.00
  ELASTOMERIC BEARING                     |                            |                            |
0105 709-51821                        LUMP|   11064.24000      11064.24|   22000.00000      22000.00|   21300.00000       21300.00
  SURFACE SEAL                            |                            |                            |
0106 710-51864              1661.000  EACH|      15.16000      25180.76|      20.00000      33220.00|      20.00000       33220.00
  FIELD DRILLED HOLE                      |                            |                            |
0107 710-51870                 5.000  m2  |     156.40000        782.00|     309.00000       1545.00|     300.00000        1500.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0108 711-51038                        LUMP|  419607.22000     419607.22|  432600.00000     432600.00|  420000.00000      420000.00
  STRUCTURAL STEEL                        |                            |                            |
0109 711-51877                        LUMP|   34100.00000      34100.00|   49440.00000      49440.00|   48000.00000       48000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0110 711-90114                        LUMP|   12828.00000      12828.00|   28840.00000      28840.00|   28000.00000       28000.00
  SUPPORTING SUPERSTRUCTURE               |                            |                            |
0111 711-96242                12.000  EACH|     282.33000       3387.96|    1442.00000      17304.00|    1400.00000       16800.00
  DIAPHRAGM, RESET                        |                            |                            |
0112 714-94664                 5.000  m   |    2479.00000      12395.00|    2700.00000      13500.00|    2350.00000       11750.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 900 mm               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 715-05019                71.000  m   |     139.26000       9887.46|     186.00000      13206.00|     150.00000       10650.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0114 715-05022                33.000  m   |     151.26000       4991.58|     234.00000       7722.00|     225.00000        7425.00
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0115 715-05048              7564.000  m   |       7.65000      57864.60|       7.65000      57864.60|       7.65000       57864.60
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0116 715-05049               100.000  m   |      16.00000       1600.00|      16.00000       1600.00|      16.00000        1600.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0117 715-05053               891.000  m   |      20.00000      17820.00|      20.00000      17820.00|      20.00000       17820.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0118 715-05054                13.000  m   |      26.00000        338.00|      26.00000        338.00|      26.00000         338.00
  PIPE, UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0119 715-05118                54.000  m   |      33.91000       1831.14|      85.00000       4590.00|     121.00000        6534.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0120 715-05119                 6.000  m   |     112.02000        672.12|     125.00000        750.00|     140.00000         840.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0121 715-05121                63.000  m   |      68.89000       4340.07|     147.00000       9261.00|     132.00000        8316.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0122 715-05149                14.000  m   |      56.75000        794.50|      95.00000       1330.00|     131.00000        1834.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0123 715-05187                21.000  m   |     234.47000       4923.87|     360.00000       7560.00|     240.00000        5040.00
  PIPE, TYPE 3, CIRCULAR, 1350 mm         |                            |                            |
0124 715-05217               110.000  m   |      52.75000       5802.50|      89.00000       9790.00|     100.00000       11000.00
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0125 715-05229                23.000  m   |     176.72000       4064.56|     200.00000       4600.00|     205.00000        4715.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0126 715-05245                42.000  m   |     379.08000      15921.36|     432.00000      18144.00|     425.00000       17850.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0127 715-05596                34.000  m   |     106.77000       3630.18|     125.00000       4250.00|     145.00000        4930.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0128 715-05597                 9.000  m   |     111.77000       1005.93|     165.00000       1485.00|     230.00000        2070.00
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0129 715-05757                30.000  m   |     200.54000       6016.20|     207.00000       6210.00|     250.00000        7500.00
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0130 715-05789               120.000  m   |      76.50000       9180.00|     126.00000      15120.00|     142.00000       17040.00
  PIPE, EXTENSION, CIRCULAR, 300 mm       |                            |                            |
0131 715-46000                13.000  EACH|     197.80000       2571.40|     183.00000       2379.00|     175.00000        2275.00
  PIPE END SECTION, 300 mm                |                            |                            |
0132 715-46010                 4.000  EACH|     259.55000       1038.20|     236.00000        944.00|     210.00000         840.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
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                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 715-46040                 5.000  EACH|     465.00000       2325.00|     480.00000       2400.00|     805.00000        4025.00
  PIPE END SECTION, 900 mm                |                            |                            |
0134 715-46055                 2.000  EACH|     240.00000        480.00|     248.00000        496.00|     325.00000         650.00
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0135 716-94652                22.000  m   |     570.00000      12540.00|     950.00000      20900.00|    1100.00000       24200.00
  PIPE, JACKED, REINFORCED CONCRETE, 300  |                            |                            |
  mm                                      |                            |                            |
0136 718-04880                78.000  EACH|     500.00000      39000.00|     500.00000      39000.00|     500.00000       39000.00
  OUTLET PROTECTOR, A                     |                            |                            |
0137 718-52610              1459.000  m3  |      27.00000      39393.00|      27.00000      39393.00|      27.00000       39393.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0138 718-99153              2200.000  m2  |       1.00000       2200.00|       1.00000       2200.00|       1.00000        2200.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0139 720-44000                 5.000  EACH|     430.00000       2150.00|     230.00000       1150.00|     350.00000        1750.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0140 720-44015                 1.000  EACH|     662.00000        662.00|     614.00000        614.00|     850.00000         850.00
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0141 720-45015                 2.000  EACH|    1269.80000       2539.60|    1300.00000       2600.00|    1650.00000        3300.00
  INLET, A8                               |                            |                            |
0142 720-45041                 1.000  EACH|    2180.00000       2180.00|    2300.00000       2300.00|    3800.00000        3800.00
  INLET, H5                               |                            |                            |
0143 720-45069                 9.000  EACH|    2675.00000      24075.00|    2800.00000      25200.00|    3000.00000       27000.00
  INLET, P12                              |                            |                            |
0144 720-45075                 3.000  EACH|    1640.00000       4920.00|    1500.00000       4500.00|    1850.00000        5550.00
  INLET, R13                              |                            |                            |
0145 720-90129                 1.000  EACH|    2874.20000       2874.20|    2700.00000       2700.00|    3000.00000        3000.00
  MANHOLE, J2                             |                            |                            |
0146 720-91973                 1.000  EACH|    3287.50000       3287.50|    2700.00000       2700.00|    3600.00000        3600.00
  MANHOLE, H4                             |                            |                            |
0147 720-94906                 1.000  EACH|    1289.80000       1289.80|    1500.00000       1500.00|    2000.00000        2000.00
  INLET, X5                               |                            |                            |
0148 724-03276                85.000  m   |     269.12000      22875.20|     309.00000      26265.00|     300.00000       25500.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0149 730-26772                 1.000  EACH|    3804.50000       3804.50|    4600.00000       4600.00|    6000.00000        6000.00
  GRATED BOX END SECTION, I, 6:1, 600 mm  |                            |                            |
0150 730-97691                 1.000  EACH|    3474.50000       3474.50|    4100.00000       4100.00|    5700.00000        5700.00
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0151 730-97834                 2.000  EACH|    1776.30000       3552.60|    2200.00000       4400.00|    4000.00000        8000.00
  GRATED BOX END SECTION, II, 4:1, 450 mm |                            |                            |
0152 730-97836                 1.000  EACH|    1776.10000       1776.10|    2200.00000       2200.00|    4000.00000        4000.00
  GRATED BOX END SECTION, II, 4:1, 375 mm |                            |                            |
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     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 801-06203               750.000  m   |       1.64000       1230.00|       1.60000       1200.00|       1.64000        1230.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0154 801-06207             18000.000  m   |       3.25000      58500.00|       3.35000      60300.00|       3.25000       58500.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0155 801-06605                 9.000  EACH|     206.00000       1854.00|     212.00000       1908.00|     206.00000        1854.00
  BARRICADE, IIIA                         |                            |                            |
0156 801-06606                 3.000  EACH|     270.00000        810.00|     278.00000        834.00|     270.00000         810.00
  BARRICADE, IIIB                         |                            |                            |
0157 801-06640                41.000  EACH|     225.00000       9225.00|     231.00000       9471.00|     252.00000       10332.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0158 801-06710               840.000  DAY |       5.00000       4200.00|      14.00000      11760.00|      14.00000       11760.00
  FLASHING ARROW SIGN                     |                            |                            |
0159 801-06775                        LUMP|   90945.80000      90945.80|   69400.00000      69400.00|  225000.00000      225000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0160 802-02293                45.640  m3  |     500.00000      22820.00|     667.00000      30441.88|     500.00000       22820.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0161 802-02475                 7.000  EACH|    1400.00000       9800.00|     357.00000       2499.00|    1400.00000        9800.00
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0162 802-05701                82.600  m   |      25.00000       2065.00|      24.00000       1982.40|      25.00000        2065.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0163 802-05702               141.000  m   |      25.00000       3525.00|      24.00000       3384.00|      25.00000        3525.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0164 802-05704                 4.300  m   |      18.00000         77.40|      43.00000        184.90|      18.00000          77.40
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0165 802-05705                19.000  m   |      18.00000        342.00|      20.00000        380.00|      18.00000         342.00
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0166 802-76015               106.570  m2  |     165.00000      17584.05|     170.00000      18116.90|     165.00000       17584.05
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0167 802-76025                 9.290  m2  |     120.00000       1114.80|     168.00000       1560.72|     120.00000        1114.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0168 802-76035                37.740  m2  |     130.00000       4906.20|     123.00000       4642.02|     130.00000        4906.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0169 802-76045                 4.860  m2  |     140.00000        680.40|     172.00000        835.92|     140.00000         680.40
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 802-76050                 6.000  EACH|      95.00000        570.00|     237.00000       1422.00|      95.00000         570.00
  MILEPOST                                |                            |                            |
0171 802-76095              3941.020  kg  |       3.40000      13399.47|       4.00000      15764.08|       3.40000       13399.47
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0172 802-96800              3888.000  EACH|       1.80000       6998.40|      14.00000      54432.00|      14.00000       54432.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0173 803-01057                 4.000  EACH|    4900.00000      19600.00|    4894.00000      19576.00|    4900.00000       19600.00
  END BENT FOR OVERHEAD SIGN STRUCTURE    |                            |                            |
  (BOX TRUSS)                             |                            |                            |
0174 803-02310              1568.200  kg  |       1.90000       2979.58|       1.75000       2744.35|       1.90000        2979.58
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0175 803-03811                 2.000  EACH|    4000.00000       8000.00|    2969.00000       5938.00|    4000.00000        8000.00
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  RESET                                   |                            |                            |
0176 803-76160                 2.000  EACH|     126.00000        252.00|     386.00000        772.00|     126.00000         252.00
  BRIDGE BRACKET ASSEMBLY , RESET         |                            |                            |
0177 803-91084                 6.000  EACH|    1000.00000       6000.00|     329.00000       1974.00|    1000.00000        6000.00
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0178 803-99392                 1.000  EACH|    2100.00000       2100.00|    2573.00000       2573.00|    2100.00000        2100.00
  OVERHEAD SIGN STRUCTURE, RESET,         |                            |                            |
  CANTILEVER DOUBLE ARM                   |                            |                            |
0179 804-06725               132.000  EACH|      17.70000       2336.40|      18.00000       2376.00|      17.70000        2336.40
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0180 804-06740                81.000  EACH|      17.70000       1433.70|      18.00000       1458.00|      17.70000        1433.70
  DELINEATOR WITH POST, D2                |                            |                            |
0181 804-06770                 4.000  EACH|      17.70000         70.80|      18.00000         72.00|      17.70000          70.80
  DELINEATOR POST                         |                            |                            |
0182 805-01815                 6.000  EACH|    1400.00000       8400.00|    1711.00000      10266.00|    1400.00000        8400.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0183 805-01842                16.000  EACH|     585.00000       9360.00|     554.00000       8864.00|     585.00000        9360.00
  HANDHOLE, SIGNAL                        |                            |                            |
0184 805-01843                 3.000  EACH|     300.00000        900.00|     608.00000       1824.00|     300.00000         900.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0185 805-02087                        LUMP|    1000.00000       1000.00|    2545.00000       2545.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0187 805-02373              1798.000  m   |       9.30000      16721.40|       9.40000      16901.20|       9.30000       16721.40
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0192 805-06592              1617.000  m   |      27.00000      43659.00|      30.90000      49965.30|      27.00000       43659.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0193 805-78069                 1.000  EACH|    7000.00000       7000.00|    8863.00000       8863.00|    7000.00000        7000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0194 805-78205                14.000  EACH|     400.00000       5600.00|     386.00000       5404.00|     400.00000        5600.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0195 805-78215                 5.000  EACH|     410.00000       2050.00|     386.00000       1930.00|     410.00000        2050.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0196 805-78230                 1.000  EACH|     600.00000        600.00|     629.00000        629.00|     600.00000         600.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0197 805-78415                 6.000  EACH|    1500.00000       9000.00|    1486.00000       8916.00|    1500.00000        9000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0198 805-78420                 7.000  EACH|     225.00000       1575.00|     198.00000       1386.00|     225.00000        1575.00
  DISCONNECT HANGER                       |                            |                            |
0199 805-78445                 1.000  EACH|     470.00000        470.00|     481.00000        481.00|     470.00000         470.00
  SIGNAL SERVICE                          |                            |                            |
0200 805-78467               283.000  m   |       4.75000       1344.25|       6.70000       1896.10|       4.75000        1344.25
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0201 805-78470              1586.000  m   |       0.70000       1110.20|       3.00000       4758.00|       0.70000        1110.20
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0202 805-78485               278.000  m   |       2.80000        778.40|       3.00000        834.00|       2.80000         778.40
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0203 805-78490               446.000  m   |       3.20000       1427.20|       4.00000       1784.00|       3.20000        1427.20
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0204 805-78510              2866.000  m   |       2.00000       5732.00|       3.00000       8598.00|       2.00000        5732.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0205 805-78785                13.000  EACH|     475.00000       6175.00|     413.00000       5369.00|     475.00000        6175.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0206 805-78795               535.000  m   |      26.00000      13910.00|      27.00000      14445.00|      26.00000       13910.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0207 805-78930                 1.000  EACH|     530.00000        530.00|     563.00000        563.00|     530.00000         530.00
  CONTROLLER CABINET FOUNDATION, M        |                            |                            |
0208 805-81032                 1.000  EACH|    2400.00000       2400.00|    2350.00000       2350.00|    2400.00000        2400.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0209 805-81060                 5.000  EACH|    3000.00000      15000.00|    2803.00000      14015.00|    3000.00000       15000.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0210 805-86810                 1.000  EACH|    2800.00000       2800.00|    3454.00000       3454.00|    2800.00000        2800.00
  SERVICE POINT, II                       |                            |                            |
0211 805-86820                36.000  EACH|     550.00000      19800.00|     600.00000      21600.00|     550.00000       19800.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0212 805-86889              1338.000  m   |       0.50000        669.00|       1.00000       1338.00|       0.50000         669.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0213 805-86920               143.000  EACH|      14.00000       2002.00|       7.00000       1001.00|      14.00000        2002.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0214 805-86925                24.000  EACH|      18.00000        432.00|      17.00000        408.00|      18.00000         432.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0215 805-86930                89.000  EACH|      12.00000       1068.00|       6.50000        578.50|      12.00000        1068.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0216 805-86935                24.000  EACH|      18.00000        432.00|      16.70000        400.80|      18.00000         432.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0217 805-86955                14.000  EACH|      50.00000        700.00|     209.00000       2926.00|      50.00000         700.00
  CABLE DUCT MARKER                       |                            |                            |
0218 805-90015                 6.000  EACH|      25.00000        150.00|     287.00000       1722.00|      25.00000         150.00
  POLE BANDS, STEEL                       |                            |                            |
0219 805-90734                 1.000  EACH|    3000.00000       3000.00|    3960.00000       3960.00|    3000.00000        3000.00
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                            |                            |
0220 805-90736                 1.000  EACH|     380.00000        380.00|     746.00000        746.00|     380.00000         380.00
  TELEPHONE MODEM                         |                            |                            |
0221 805-90737                 1.000  EACH|     350.00000        350.00|    1567.00000       1567.00|     350.00000         350.00
  TELEPHONE SERVICE                       |                            |                            |
0222 805-92504                33.000  EACH|     210.00000       6930.00|     249.00000       8217.00|     210.00000        6930.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0223 805-98335              4280.000  m   |      12.50000      53500.00|      12.00000      51360.00|      12.50000       53500.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0224 805-98336               150.000  m   |      12.50000       1875.00|      12.00000       1800.00|      12.50000        1875.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0225 807-02603                23.000  EACH|     660.00000      15180.00|     329.00000       7567.00|     660.00000       15180.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0226 807-04866                 8.000  EACH|     225.00000       1800.00|      75.00000        600.00|     225.00000        1800.00
  LUMINAIRE , UNDERPASS, REINSTALL        |                            |                            |
0227 807-06476                 2.000  EACH|    8200.00000      16400.00|    6857.00000      13714.00|    8200.00000       16400.00
  LIGHT POLE, HIGH MAST, RELOCATE         |                            |                            |
0228 807-78590                 6.000  EACH|     590.00000       3540.00|     554.00000       3324.00|     590.00000        3540.00
  HANDHOLE                                |                            |                            |
0229 807-82054                 2.000  EACH|    3200.00000       6400.00|    1470.00000       2940.00|    3200.00000        6400.00
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0230 807-82400                 1.000  EACH|   15000.00000      15000.00|   16000.00000      16000.00|   15000.00000       15000.00
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0231 807-84814                12.000  EACH|    1350.00000      16200.00|     953.00000      11436.00|    1350.00000       16200.00
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0232 807-86620                36.000  EACH|     250.00000       9000.00|     210.00000       7560.00|     250.00000        9000.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0233 807-86665                 6.000  EACH|     600.00000       3600.00|     491.00000       2946.00|     600.00000        3600.00
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0234 807-86830                 3.000  EACH|    4700.00000      14100.00|    5490.00000      16470.00|    4700.00000       14100.00
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0235 807-86910                47.000  EACH|      25.00000       1175.00|      32.00000       1504.00|      25.00000        1175.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0236 807-86915                54.000  EACH|      25.00000       1350.00|      33.00000       1782.00|      25.00000        1350.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0237 807-86950                59.000  EACH|      20.00000       1180.00|      47.00000       2773.00|      20.00000        1180.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0238 808-01045                72.000  m   |       4.07000        293.04|       4.00000        288.00|       4.07000         293.04
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0239 808-06701               384.000  m   |       2.04000        783.36|       2.10000        806.40|       2.04000         783.36
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0240 808-06703              5767.000  m   |       0.64000       3690.88|       0.66000       3806.22|       0.64000        3690.88
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0241 808-06705              1106.000  m   |       1.37000       1515.22|       1.40000       1548.40|       1.37000        1515.22
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0242 808-06706               173.000  m   |      13.80000       2387.40|      14.00000       2422.00|      13.80000        2387.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0243 808-75051              2058.000  m   |       3.22000       6626.76|       3.30000       6791.40|       3.22000        6626.76
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0244 808-75053                52.000  m   |       8.90000        462.80|       9.00000        468.00|       8.90000         462.80
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0245 808-75054              1983.000  m   |       3.22000       6385.26|       3.30000       6543.90|       3.22000        6385.26
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0246 808-75059                23.000  m   |       3.22000         74.06|       3.30000         75.90|       3.22000          74.06
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0247 808-75067                17.000  m   |      30.00000        510.00|      31.00000        527.00|      30.00000         510.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0248 808-75071                 3.000  EACH|     140.50000        421.50|     144.00000        432.00|     140.50000         421.50
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0249 808-75073                 3.000  EACH|     152.00000        456.00|     156.00000        468.00|     152.00000         456.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0250 808-75245              1530.000  m   |       2.00000       3060.00|       2.00000       3060.00|       2.00000        3060.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0251 808-75297                56.000  m   |       7.24000        405.44|       7.50000        420.00|       7.24000         405.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0252 808-75320                 6.000  EACH|      67.50000        405.00|      69.00000        414.00|      67.50000         405.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0253 808-75325                 3.000  EACH|     106.00000        318.00|     109.00000        327.00|     106.00000         318.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0254 808-75998               334.000  EACH|      25.00000       8350.00|      25.00000       8350.00|      25.00000        8350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0255 808-98796                50.000  m   |      14.65000        732.50|      15.00000        750.00|      14.65000         732.50
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0256 108-01614                        LUMP|    7770.00000       7770.00|   10000.00000      10000.00|   10000.00000       10000.00
  PARTNERING OVERHEAD                     |                            |                            |
0257 215-06458              5067.000  m3  |      13.00000      65871.00|      13.00000      65871.00|       6.00000       30402.00
  SUBGRADE, MODIFIED                      |                            |                            |
0258 303-52308              9828.000  Mg  |      12.85000     126289.80|      10.00000      98280.00|      15.00000      147420.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0259 303-52309              4720.000  Mg  |      11.02000      52014.40|      11.00000      51920.00|      10.00000       47200.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0260 601-04746                 9.000  EACH|    5000.00000      45000.00|    5150.00000      46350.00|    5000.00000       45000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1315965              |(3) 34-4272670
                                          |PRIMCO, INC.                |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0261 805-78069                 1.000  EACH|    7000.00000       7000.00|    9430.00000       9430.00|    7000.00000        7000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0262 805-78109                 3.000  EACH|    8500.00000      25500.00|    9770.00000      29310.00|    8500.00000       25500.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0263 601-97079                 2.000  EACH|    1223.00000       2446.00|     206.00000        412.00|    1000.00000        2000.00
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            |
0264 602-06639               300.000  m   |      37.05000      11115.00|      74.00000      22200.00|      70.00000       21000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0265 801-97643               527.000  m   |      27.35000      14413.45|      28.00000      14756.00|      28.90000       15230.30
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0266 702-94656               139.100  m3  |     300.00000      41730.00|     515.00000      71636.50|     280.00000       38948.00
  CONCRETE, B                             |                            |                            |
0267 702-93722               103.300  m3  |     650.00000      67145.00|     721.00000      74479.30|     475.00000       49067.50
  CONCRETE, C                             |                            |                            |
0268 801-01093                 4.000  EACH|    1000.00000       4000.00|    2472.00000       9888.00|    2645.00000       10580.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0269 801-09133                 3.000  EACH|    9515.00000      28545.00|   11000.00000      33000.00|   11240.00000       33720.00
  TEMPORARY CHANGEABLE MESSAGE SIGN ,     |                            |                            |
  TEMPORARY                               |                            |                            |
0270 105-04655                24.000  MOS |     250.00000       6000.00|     187.00000       4488.00|     200.00000        4800.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
     SECTION TOTALS                       |             $  7,149,183.48|             $  7,993,109.62|                $  8,723,067.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,149,183.48|             $  7,993,109.62|                $  8,723,067.38
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE DECK REPLACEMENT
                                          |                            |                            |
0001 105-01925                24.000  MOS |    2057.61000      49382.64|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  190947.09000     190947.09|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  446612.82000     446612.82|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  267967.69000     267967.69|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             10840.000  m2  |       8.72000      94524.80|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              2381.000  m   |       6.02000      14333.62|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 5.000  EACH|     183.60000        918.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               247.000  m   |      11.22000       2771.34|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02274                13.000  m   |      32.64000        424.32|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-02278                12.000  m   |      21.42000        257.04|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-03783                 2.000  EACH|     315.06000        630.12|                            |
  SIGN, PANEL, REMOVE                     |                            |                            |
0012 202-51328                        LUMP|  444687.25000     444687.25|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0013 202-51368               586.000  m2  |      35.70000      20920.20|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0014 202-60820             11402.000  m2  |       4.47000      50966.94|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-62420               235.000  m   |      45.90000      10786.50|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0016 202-74025              2991.000  m   |       2.96000       8853.36|                            |
  FENCE, REMOVE                           |                            |                            |
0017 202-74040                 7.000  EACH|     381.36000       2669.52|                            |
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0018 202-74045                45.000  EACH|      75.61000       3402.45|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0019 202-74055                 3.000  EACH|    2451.36000       7354.08|                            |
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 202-74095                 4.000  EACH|     315.06000       1260.24|                            |
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0021 202-78515                        LUMP|    8065.54000       8065.54|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0022 202-82067                 2.000  EACH|     252.05000        504.10|                            |
  SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE  |                            |                            |
0023 202-91385                23.000  EACH|     408.00000       9384.00|                            |
  INLET, REMOVE                           |                            |                            |
0024 202-93974                 1.000  EACH|    1749.84000       1749.84|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0025 202-94749                12.000  m   |      21.42000        257.04|                            |
  CURB, ASPHALT, REMOVE                   |                            |                            |
0026 202-94793                13.000  m   |     208.08000       2705.04|                            |
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0027 202-94810                 1.000  EACH|     122.40000        122.40|                            |
  CURB TURNOUT, REMOVE                    |                            |                            |
0028 202-95028                 1.000  EACH|     183.60000        183.60|                            |
  CURB TURNOUT, CONCRETE, REMOVE          |                            |                            |
0029 202-96133                46.000  m   |      51.00000       2346.00|                            |
  PIPE, REMOVE                            |                            |                            |
0030 202-96391                 1.000  EACH|     588.24000        588.24|                            |
  MAST ARM, REMOVE AND RELOCATE ON NEW    |                            |                            |
  STRAIN POLE                             |                            |                            |
0031 202-96479               539.000  EACH|       8.16000       4398.24|                            |
  BOLT, REMOVE                            |                            |                            |
0032 202-96718                20.000  EACH|      20.40000        408.00|                            |
  POST, GUARD RAIL, REMOVE                |                            |                            |
0033 203-02000            107359.000  m3  |       9.18000     985555.62|                            |
  EXCAVATION, COMMON                      |                            |                            |
0035 205-02224               135.000  m   |       5.87000        792.45|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0036 205-02231              1110.000  m   |      17.34000      19247.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0037 205-02232               186.500  m3  |      26.52000       4945.98|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0038 205-02234                13.000  EACH|      45.90000        596.70|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 150 -18
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 205-02236                17.000  EACH|      56.10000        953.70|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0040 205-02237                 4.000  EACH|      56.10000        224.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0041 208-51500                        LUMP|    3570.00000       3570.00|                            |
  RESHAPE SPILL SLOPES                    |                            |                            |
0042 211-02060               986.000  m3  |      17.34000      17097.24|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0043 213-52830               102.250  m3  |     102.00000      10429.50|                            |
  FLOWABLE MORTAR                         |                            |                            |
0046 303-98541               717.000  Mg  |       8.16000       5850.72|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0047 304-04403              7362.000  m3  |      38.76000     285351.12|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0048 305-05206              2500.000  Mg  |      41.80000     104500.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0049 401-05455              5637.000  Mg  |      30.70000     173055.90|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0050 401-05456              2553.000  Mg  |      37.85000      96631.05|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0051 405-05517                 3.400  Mg  |     413.00000       1404.20|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0052 406-05520                17.950  Mg  |     168.00000       3015.60|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0053 501-03489              2810.000  EACH|       8.00000      22480.00|                            |
  TIE BAR, RETROFIT                       |                            |                            |
0054 501-05092               823.700  m2  |      73.44000      60492.53|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0055 501-05180             23207.000  m2  |      36.98000     858194.86|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0056 501-05181             17691.000  m2  |      35.54000     628738.14|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm |                            |                            |
0057 501-05240              7436.000  m   |      21.97000     163368.92|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0058 601-01522                 4.000  EACH|    1198.50000       4794.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0059 601-05999                 1.000  EACH|      35.70000         35.70|                            |
  CURVED TERMINAL END                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 601-06035                15.000  m   |      30.60000        459.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
0061 601-06767                 4.000  EACH|   19431.00000      77724.00|                            |
  ENERGY ABSORBING TERMINAL, B, 4 BAY     |                            |                            |
0062 601-06777                 2.000  EACH|    7038.00000      14076.00|                            |
  GRAVEL BARREL ARRAY                     |                            |                            |
0063 601-94689                 5.000  EACH|    3238.50000      16192.50|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0064 601-94690                 2.000  EACH|    3238.50000       6477.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0065 601-99105               279.930  m   |      31.62000       8851.39|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0066 601-99108                76.200  m   |      52.02000       3963.92|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0067 601-99132                 2.000  EACH|      76.50000        153.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0068 602-06032               285.000  m   |     124.67000      35530.95|                            |
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0069 602-06646              2314.000  m   |      62.00000     143468.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0070 602-06729                92.000  EACH|       6.12000        563.04|                            |
  BARRIER DELINEATOR                      |                            |                            |
0071 603-06045              2854.000  m   |      19.47000      55567.38|                            |
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0072 605-06120                86.000  m   |      64.10000       5512.60|                            |
  CURB, CONCRETE                          |                            |                            |
0073 605-06140               286.000  m   |      61.00000      17446.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0074 605-06215               126.000  m   |     220.00000      27720.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0075 607-06335              1351.000  m   |      29.25000      39516.75|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0076 610-05527               956.000  Mg  |      31.90000      30496.40|                            |
  HMA FOR APPROACHES                      |                            |                            |
0077 611-05330               126.000  m2  |      46.60000       5871.60|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0079 615-06490                33.000  EACH|     112.20000       3702.60|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 615-06505                 2.000  EACH|     336.60000        673.20|                            |
  MONUMENT, B                             |                            |                            |
0081 615-06510                 1.000  EACH|     224.40000        224.40|                            |
  MONUMENT, C                             |                            |                            |
0082 616-02320               214.500  m2  |       4.56000        978.12|                            |
  GEOTEXTILES                             |                            |                            |
0083 616-06405               127.750  Mg  |      25.42000       3247.41|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0084 621-01004                 3.000  EACH|     816.00000       2448.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0085 621-06545                12.000  Mg  |     474.30000       5691.60|                            |
  FERTILIZER                              |                            |                            |
0086 621-06553              2473.000  kg  |       6.32000      15629.36|                            |
  SEED MIXTURE, R                         |                            |                            |
0087 621-06557              2864.000  kg  |      13.36000      38263.04|                            |
  SEED MIXTURE, T                         |                            |                            |
0088 621-06565                59.000  Mg  |     360.06000      21243.54|                            |
  MULCHING MATERIAL                       |                            |                            |
0089 621-06567               364.000  kL  |       1.02000        371.28|                            |
  WATER                                   |                            |                            |
0090 621-06575             16091.000  m2  |       2.88000      46342.08|                            |
  SODDING, NURSERY                        |                            |                            |
0091 701-98647                78.600  m   |     153.00000      12025.80|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0092 702-44240                 5.000  m3  |     586.50000       2932.50|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0093 702-51005               258.300  m3  |     459.00000     118559.70|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0094 702-51015                68.200  m3  |     459.00000      31303.80|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0095 702-51863               160.000  EACH|      15.30000       2448.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0096 702-52376                31.300  m3  |     510.00000      15963.00|                            |
  CONCRETE, C, STRUCTURES                 |                            |                            |
0097 703-51030             40302.000  kg  |       1.28000      51586.56|                            |
  REINFORCING STEEL                       |                            |                            |
0098 703-51032            103214.000  kg  |       1.38000     142435.32|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0099 703-90512               428.000  EACH|      22.44000       9604.32|                            |
  THREADED BAR SPLICE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 703-97703                92.000  EACH|      12.24000       1126.08|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0101 704-51002               549.500  m3  |     510.00000     280245.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0102 706-05732                 8.000  EACH|    1428.00000      11424.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0103 706-51020                61.800  m3  |     510.00000      31518.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0104 707-90219                88.000  EACH|    1122.00000      98736.00|                            |
  ELASTOMERIC BEARING                     |                            |                            |
0105 709-51821                        LUMP|   21807.60000      21807.60|                            |
  SURFACE SEAL                            |                            |                            |
0106 710-51864              1661.000  EACH|      20.40000      33884.40|                            |
  FIELD DRILLED HOLE                      |                            |                            |
0107 710-51870                 5.000  m2  |     306.00000       1530.00|                            |
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0108 711-51038                        LUMP|  428400.00000     428400.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0109 711-51877                        LUMP|   48960.00000      48960.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0110 711-90114                        LUMP|   28560.00000      28560.00|                            |
  SUPPORTING SUPERSTRUCTURE               |                            |                            |
0111 711-96242                12.000  EACH|    1428.00000      17136.00|                            |
  DIAPHRAGM, RESET                        |                            |                            |
0112 714-94664                 5.000  m   |    2754.00000      13770.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 900 mm               |                            |                            |
0113 715-05019                71.000  m   |     189.72000      13470.12|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0114 715-05022                33.000  m   |     238.68000       7876.44|                            |
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0115 715-05048              7564.000  m   |       7.80000      58999.20|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0116 715-05049               100.000  m   |      16.32000       1632.00|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0117 715-05053               891.000  m   |      20.40000      18176.40|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0118 715-05054                13.000  m   |      26.52000        344.76|                            |
  PIPE, UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0119 715-05118                54.000  m   |      86.70000       4681.80|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 150 -22
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 715-05119                 6.000  m   |     127.50000        765.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0121 715-05121                63.000  m   |     149.94000       9446.22|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0122 715-05149                14.000  m   |      96.90000       1356.60|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0123 715-05187                21.000  m   |     367.20000       7711.20|                            |
  PIPE, TYPE 3, CIRCULAR, 1350 mm         |                            |                            |
0124 715-05217               110.000  m   |      90.78000       9985.80|                            |
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0125 715-05229                23.000  m   |     204.00000       4692.00|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0126 715-05245                42.000  m   |     440.64000      18506.88|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0127 715-05596                34.000  m   |     127.50000       4335.00|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0128 715-05597                 9.000  m   |     168.30000       1514.70|                            |
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0129 715-05757                30.000  m   |     211.14000       6334.20|                            |
  PIPE EXTENSION, CIRCULAR, 900 mm        |                            |                            |
0130 715-05789               120.000  m   |     128.52000      15422.40|                            |
  PIPE, EXTENSION, CIRCULAR, 300 mm       |                            |                            |
0131 715-46000                13.000  EACH|     186.66000       2426.58|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0132 715-46010                 4.000  EACH|     240.72000        962.88|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0133 715-46040                 5.000  EACH|     489.60000       2448.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0134 715-46055                 2.000  EACH|     252.96000        505.92|                            |
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0135 716-94652                22.000  m   |     969.00000      21318.00|                            |
  PIPE, JACKED, REINFORCED CONCRETE, 300  |                            |                            |
  mm                                      |                            |                            |
0136 718-04880                78.000  EACH|     510.00000      39780.00|                            |
  OUTLET PROTECTOR, A                     |                            |                            |
0137 718-52610              1459.000  m3  |      27.54000      40180.86|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0138 718-99153              2200.000  m2  |       1.02000       2244.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0139 720-44000                 5.000  EACH|     234.60000       1173.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0140 720-44015                 1.000  EACH|     626.28000        626.28|                            |
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0141 720-45015                 2.000  EACH|    1326.00000       2652.00|                            |
  INLET, A8                               |                            |                            |
0142 720-45041                 1.000  EACH|    2346.00000       2346.00|                            |
  INLET, H5                               |                            |                            |
0143 720-45069                 9.000  EACH|    2856.00000      25704.00|                            |
  INLET, P12                              |                            |                            |
0144 720-45075                 3.000  EACH|    1530.00000       4590.00|                            |
  INLET, R13                              |                            |                            |
0145 720-90129                 1.000  EACH|    2754.00000       2754.00|                            |
  MANHOLE, J2                             |                            |                            |
0146 720-91973                 1.000  EACH|    2754.00000       2754.00|                            |
  MANHOLE, H4                             |                            |                            |
0147 720-94906                 1.000  EACH|    1530.00000       1530.00|                            |
  INLET, X5                               |                            |                            |
0148 724-03276                85.000  m   |     306.00000      26010.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0149 730-26772                 1.000  EACH|    4692.00000       4692.00|                            |
  GRATED BOX END SECTION, I, 6:1, 600 mm  |                            |                            |
0150 730-97691                 1.000  EACH|    4182.00000       4182.00|                            |
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0151 730-97834                 2.000  EACH|    2244.00000       4488.00|                            |
  GRATED BOX END SECTION, II, 4:1, 450 mm |                            |                            |
0152 730-97836                 1.000  EACH|    2244.00000       2244.00|                            |
  GRATED BOX END SECTION, II, 4:1, 375 mm |                            |                            |
0153 801-06203               750.000  m   |       1.67000       1252.50|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0154 801-06207             18000.000  m   |       3.32000      59760.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0155 801-06605                 9.000  EACH|     210.12000       1891.08|                            |
  BARRICADE, IIIA                         |                            |                            |
0156 801-06606                 3.000  EACH|     275.40000        826.20|                            |
  BARRICADE, IIIB                         |                            |                            |
0157 801-06640                41.000  EACH|     229.50000       9409.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0158 801-06710               840.000  DAY |      14.28000      11995.20|                            |
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 801-06775                        LUMP|  175501.49000     175501.49|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0160 802-02293                45.640  m3  |     661.17000      30175.80|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0161 802-02475                 7.000  EACH|     354.33000       2480.31|                            |
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0162 802-05701                82.600  m   |      24.40000       2015.44|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0163 802-05702               141.000  m   |      24.16000       3406.56|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0164 802-05704                 4.300  m   |      42.90000        184.47|                            |
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0165 802-05705                19.000  m   |      20.29000        385.51|                            |
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0166 802-76015               106.570  m2  |     169.09000      18019.92|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0167 802-76025                 9.290  m2  |     166.76000       1549.20|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0168 802-76035                37.740  m2  |     122.51000       4623.53|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0169 802-76045                 4.860  m2  |     170.69000        829.55|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0170 802-76050                 6.000  EACH|     235.38000       1412.28|                            |
  MILEPOST                                |                            |                            |
0171 802-76095              3941.020  kg  |       4.16000      16394.64|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0172 802-96800              3888.000  EACH|      14.28000      55520.64|                            |
  SHEAR STUD CONNECTOR                    |                            |                            |
0173 803-01057                 4.000  EACH|    4846.56000      19386.24|                            |
  END BENT FOR OVERHEAD SIGN STRUCTURE    |                            |                            |
  (BOX TRUSS)                             |                            |                            |
0174 803-02310              1568.200  kg  |       1.74000       2728.67|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0175 803-03811                 2.000  EACH|    2940.96000       5881.92|                            |
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  RESET                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0176 803-76160                 2.000  EACH|     382.38000        764.76|                            |
  BRIDGE BRACKET ASSEMBLY , RESET         |                            |                            |
0177 803-91084                 6.000  EACH|     326.28000       1957.68|                            |
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0178 803-99392                 1.000  EACH|    2548.26000       2548.26|                            |
  OVERHEAD SIGN STRUCTURE, RESET,         |                            |                            |
  CANTILEVER DOUBLE ARM                   |                            |                            |
0179 804-06725               132.000  EACH|      18.05000       2382.60|                            |
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0180 804-06740                81.000  EACH|      18.05000       1462.05|                            |
  DELINEATOR WITH POST, D2                |                            |                            |
0181 804-06770                 4.000  EACH|      18.05000         72.20|                            |
  DELINEATOR POST                         |                            |                            |
0182 805-01815                 6.000  EACH|    1695.22000      10171.32|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0183 805-01842                16.000  EACH|     549.38000       8790.08|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0184 805-01843                 3.000  EACH|     602.47000       1807.41|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0185 805-02087                        LUMP|    2520.48000       2520.48|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0187 805-02373              1798.000  m   |       9.31000      16739.38|                            |
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0192 805-06592              1617.000  m   |      30.60000      49480.20|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0193 805-78069                 1.000  EACH|    8777.64000       8777.64|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0194 805-78205                14.000  EACH|     382.70000       5357.80|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0195 805-78215                 5.000  EACH|     382.70000       1913.50|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0196 805-78230                 1.000  EACH|     623.85000        623.85|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0197 805-78415                 6.000  EACH|    1471.62000       8829.72|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0198 805-78420                 7.000  EACH|     196.53000       1375.71|                            |
  DISCONNECT HANGER                       |                            |                            |
0199 805-78445                 1.000  EACH|     476.45000        476.45|                            |
  SIGNAL SERVICE                          |                            |                            |
0200 805-78467               283.000  m   |       6.63000       1876.29|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0201 805-78470              1586.000  m   |       3.04000       4821.44|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0202 805-78485               278.000  m   |       3.77000       1048.06|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0203 805-78490               446.000  m   |       4.00000       1784.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0204 805-78510              2866.000  m   |       3.21000       9199.86|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0205 805-78785                13.000  EACH|     409.13000       5318.69|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0206 805-78795               535.000  m   |      26.90000      14391.50|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0207 805-78930                 1.000  EACH|     557.76000        557.76|                            |
  CONTROLLER CABINET FOUNDATION, M        |                            |                            |
0208 805-81032                 1.000  EACH|    2327.75000       2327.75|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0209 805-81060                 5.000  EACH|    2776.55000      13882.75|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0210 805-86810                 1.000  EACH|    3421.29000       3421.29|                            |
  SERVICE POINT, II                       |                            |                            |
0211 805-86820                36.000  EACH|     594.18000      21390.48|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0212 805-86889              1338.000  m   |       1.28000       1712.64|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0213 805-86920               143.000  EACH|       7.40000       1058.20|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0214 805-86925                24.000  EACH|      17.66000        423.84|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0215 805-86930                89.000  EACH|       6.45000        574.05|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0216 805-86935                24.000  EACH|      16.53000        396.72|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0217 805-86955                14.000  EACH|     207.33000       2902.62|                            |
  CABLE DUCT MARKER                       |                            |                            |
0218 805-90015                 6.000  EACH|     284.41000       1706.46|                            |
  POLE BANDS, STEEL                       |                            |                            |
0219 805-90734                 1.000  EACH|    3925.39000       3925.39|                            |
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                            |                            |
0220 805-90736                 1.000  EACH|     739.71000        739.71|                            |
  TELEPHONE MODEM                         |                            |                            |
0221 805-90737                 1.000  EACH|    1552.12000       1552.12|                            |
  TELEPHONE SERVICE                       |                            |                            |
0222 805-92504                33.000  EACH|     246.76000       8143.08|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0223 805-98335              4280.000  m   |      11.95000      51146.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0224 805-98336               150.000  m   |      12.33000       1849.50|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0225 807-02603                23.000  EACH|     326.28000       7504.44|                            |
  LIGHT STANDARD, RELOCATE                |                            |                            |
0226 807-04866                 8.000  EACH|      74.24000        593.92|                            |
  LUMINAIRE , UNDERPASS, REINSTALL        |                            |                            |
0227 807-06476                 2.000  EACH|    6790.80000      13581.60|                            |
  LIGHT POLE, HIGH MAST, RELOCATE         |                            |                            |
0228 807-78590                 6.000  EACH|     549.38000       3296.28|                            |
  HANDHOLE                                |                            |                            |
0229 807-82054                 2.000  EACH|    1456.59000       2913.18|                            |
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0230 807-82400                 1.000  EACH|   15941.40000      15941.40|                            |
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            |
0231 807-84814                12.000  EACH|     944.48000      11333.76|                            |
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0232 807-86620                36.000  EACH|     208.88000       7519.68|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0233 807-86665                 6.000  EACH|     486.26000       2917.56|                            |
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0234 807-86830                 3.000  EACH|    5437.68000      16313.04|                            |
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0235 807-86910                47.000  EACH|      31.68000       1488.96|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0236 807-86915                54.000  EACH|      32.80000       1771.20|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0237 807-86950                59.000  EACH|      46.79000       2760.61|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0238 808-01045                72.000  m   |       4.15000        298.80|                            |
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0239 808-06701               384.000  m   |       2.08000        798.72|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0240 808-06703              5767.000  m   |       0.65000       3748.55|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0241 808-06705              1106.000  m   |       1.40000       1548.40|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0242 808-06706               173.000  m   |      14.08000       2435.84|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0243 808-75051              2058.000  m   |       3.28000       6750.24|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0244 808-75053                52.000  m   |       9.08000        472.16|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0245 808-75054              1983.000  m   |       3.28000       6504.24|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0246 808-75059                23.000  m   |       3.28000         75.44|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0247 808-75067                17.000  m   |      30.60000        520.20|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0248 808-75071                 3.000  EACH|     143.31000        429.93|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0249 808-75073                 3.000  EACH|     155.04000        465.12|                            |
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 150 -29
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0250 808-75245              1530.000  m   |       2.04000       3121.20|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0251 808-75297                56.000  m   |       7.38000        413.28|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0252 808-75320                 6.000  EACH|      68.85000        413.10|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0253 808-75325                 3.000  EACH|     108.12000        324.36|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0254 808-75998               334.000  EACH|      25.50000       8517.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0255 808-98796                50.000  m   |      14.94000        747.00|                            |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0256 108-01614                        LUMP|   12536.65000      12536.65|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0257 215-06458              5067.000  m3  |      13.26000      67188.42|                            |
  SUBGRADE, MODIFIED                      |                            |                            |
0258 303-52308              9828.000  Mg  |      11.22000     110270.16|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0259 303-52309              4720.000  Mg  |      10.20000      48144.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0260 601-04746                 9.000  EACH|    5100.00000      45900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0261 805-78069                 1.000  EACH|    9338.64000       9338.64|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
0262 805-78109                 3.000  EACH|    9675.24000      29025.72|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0263 601-97079                 2.000  EACH|     204.00000        408.00|                            |
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            |
0264 602-06639               300.000  m   |     125.00000      37500.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0265 801-97643               527.000  m   |      27.90000      14703.30|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0266 702-94656               139.100  m3  |     510.00000      70941.00|                            |
  CONCRETE, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,598,921.39                                                  ROUTE : I-69
     CALL ORDER   : 150                     CONTRACT ID : R -23889-A                   COUNTIES : ALLEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0267 702-93722               103.300  m3  |     714.00000      73756.20|                            |
  CONCRETE, C                             |                            |                            |
0268 801-01093                 4.000  EACH|    2448.00000       9792.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0269 801-09133                 3.000  EACH|   11464.80000      34394.40|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN ,     |                            |                            |
  TEMPORARY                               |                            |                            |
0270 105-04655                24.000  MOS |     736.32000      17671.68|                            |
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
     SECTION TOTALS                       |             $  8,929,851.59|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,929,851.59|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,161.91                                                  ROUTE : SR 42
     CALL ORDER   : 154                     CONTRACT ID : R -23911-B                   COUNTIES : CLAY            VIGO
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5011(006)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0734255     WABASH VALLEY ASPHALT COMPANY, INC.                                    $    363,888.65     100.0000%
====================================================================================================================================
                                          |(1) 35-0734255              |                            |
                                          |WABASH VALLEY ASPHALT COMPAN|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1050.00000      12600.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   17008.82000      17008.82|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18100.00000      18100.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7044.28000       7044.28|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-60820              1142.000  m2  |       5.08000       5801.36|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              3577.000  m3  |      20.81000      74437.37|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02229                52.000  m   |      12.65000        657.80|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 5.000  EACH|      44.00000        220.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-02236                 1.000  EACH|      99.00000         99.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0011 211-02060                50.600  m3  |      69.06000       3494.44|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52309               956.000  Mg  |      21.29000      20353.24|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0013 303-60200                 0.313  Mg  |    4862.33000       1521.91|                            |
  CALCIUM CHLORIDE FOR COMPACTED AGGREGATE|                            |                            |
0014 303-98541               348.000  Mg  |      23.39000       8139.72|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0015 401-06264                        LUMP|     972.80000        972.80|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
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                                                                                                                   PAGE : 154 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,161.91                                                  ROUTE : SR 42
     CALL ORDER   : 154                     CONTRACT ID : R -23911-B                   COUNTIES : CLAY            VIGO
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0734255              |                            |
                                          |WABASH VALLEY ASPHALT COMPAN|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 402-05468               870.000  Mg  |      38.69000      33660.30|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05470               478.000  Mg  |      36.77000      17576.06|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0018 402-05473                32.000  Mg  |      78.18000       2501.76|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0019 402-05474               616.000  Mg  |      38.01000      23414.16|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               300.000  Mg  |      47.50000      14250.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 404-05511               765.000  m2  |       3.04000       2325.60|                            |
  SEAL COAT, 2                            |                            |                            |
0022 404-05514               143.000  m2  |      12.62000       1804.66|                            |
  SEAL COAT, 5                            |                            |                            |
0023 405-05517                 2.300  Mg  |     511.97000       1177.53|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 4.600  Mg  |     168.00000        772.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 610-05527               237.120  Mg  |      71.45000      16942.22|                            |
  HMA FOR APPROACHES                      |                            |                            |
0026 611-06498                 1.000  EACH|     302.50000        302.50|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0027 615-06490                37.000  EACH|     116.60000       4314.20|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0028 615-06505                 2.000  EACH|     379.50000        759.00|                            |
  MONUMENT, B                             |                            |                            |
0029 615-06527                 2.000  EACH|     363.00000        726.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0030 621-01004                 2.000  EACH|     660.00000       1320.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 1.000  Mg  |     686.40000        686.40|                            |
  FERTILIZER                              |                            |                            |
0032 621-06553               129.100  kg  |       9.22000       1190.30|                            |
  SEED MIXTURE, R                         |                            |                            |
0033 621-06565                 3.000  Mg  |     529.10000       1587.30|                            |
  MULCHING MATERIAL                       |                            |                            |
0034 621-06567                23.000  kL  |       1.00000         23.00|                            |
  WATER                                   |                            |                            |
0035 621-06574               659.000  m2  |       3.63000       2392.17|                            |
  SODDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 154 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,161.91                                                  ROUTE : SR 42
     CALL ORDER   : 154                     CONTRACT ID : R -23911-B                   COUNTIES : CLAY            VIGO
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0734255              |                            |
                                          |WABASH VALLEY ASPHALT COMPAN|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-06575               362.000  m2  |       3.63000       1314.06|                            |
  SODDING, NURSERY                        |                            |                            |
0037 621-52448                18.000  EACH|      22.00000        396.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0038 715-05048               502.400  m   |      11.77000       5913.25|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0039 715-05053                24.600  m   |      67.10000       1650.66|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0040 715-05125                15.200  m   |     172.42000       2620.78|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0041 715-05169                64.500  m   |      89.92000       5799.84|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05229                22.900  m   |     194.25000       4448.32|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0043 715-05234                13.400  m   |     306.09000       4101.61|                            |
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38  |                            |                            |
  m2                                      |                            |                            |
0044 715-46005                 4.000  EACH|     308.24000       1232.96|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-46030                 2.000  EACH|     654.35000       1308.70|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0046 715-46055                 2.000  EACH|     326.72000        653.44|                            |
  PIPE END SECTION, MIN. AREA .17 m2      |                            |                            |
0047 715-46070                 2.000  EACH|     557.56000       1115.12|                            |
  PIPE END SECTION, 750 mm X 475 mm       |                            |                            |
0048 718-04881                 6.000  EACH|     330.00000       1980.00|                            |
  OUTLET PROTECTOR, B                     |                            |                            |
0049 718-52610               106.000  m3  |      38.78000       4110.68|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 718-99153               997.000  m2  |       1.98000       1974.06|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0051 720-45075                 1.000  EACH|    1810.12000       1810.12|                            |
  INLET, R13                              |                            |                            |
0052 801-04308                 6.000  EACH|     110.00000        660.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0053 801-06605                 6.000  EACH|      88.00000        528.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0054 801-06606                 4.000  EACH|      99.00000        396.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0055 801-06625                21.000  EACH|      93.50000       1963.50|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   359,161.91                                                  ROUTE : SR 42
     CALL ORDER   : 154                     CONTRACT ID : R -23911-B                   COUNTIES : CLAY            VIGO
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0734255              |                            |
                                          |WABASH VALLEY ASPHALT COMPAN|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-06640                28.000  EACH|      99.00000       2772.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                12.000  EACH|      33.00000        396.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 801-06775                        LUMP|   13522.64000      13522.64|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0059 802-76025                 1.125  m2  |     258.50000        290.81|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0060 802-76065                 5.200  m   |      34.10000        177.32|                            |
  SIGN POST, B                            |                            |                            |
0061 804-06770                 6.000  EACH|      19.80000        118.80|                            |
  DELINEATOR POST                         |                            |                            |
0062 808-06703               960.000  m   |       1.65000       1584.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0063 808-75240               120.000  m   |       1.76000        211.20|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0064 808-75996                16.000  EACH|      25.13000        402.08|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0065 808-75998                40.000  EACH|      38.50000       1540.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0066 202-96133                40.000  m   |      18.00000        720.00|                            |
  PIPE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    363,888.65|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    363,888.65|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 160 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  140  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0884011
                                                                                                  0884011
                                                                                                  0884011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION COMPANY, INC.                                  $  1,392,700.78     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $  1,438,595.24     103.2953%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,474,597.50     105.8804%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $  1,517,980.71     108.9954%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $  1,572,343.64     112.8988%
   6   35-1310611     ROBERTSON, DUNCAN, INC.                                                $  1,581,632.43     113.5658%
   7   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  1,609,299.93     115.5524%
   8   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,658,407.41     119.0785%
   9   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,729,490.69     124.1825%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1139301
                                          |ISOM, JACK CONSTRUCTION COMP|ERBER & MILLIGAN CONSTUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE ASPHALT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1500.00000      18000.00|    1000.00000      12000.00|    2000.00000       24000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|   27500.00000      27500.00|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   80000.00000      80000.00|   70000.00000      70000.00|   73000.00000       73000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|   18500.00000      18500.00|   22000.00000       22000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               144.800  m   |      11.00000       1592.80|      12.00000       1737.60|       6.90000         999.12
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   25000.00000      25000.00|   15000.00000      15000.00|   31740.00000       31740.00
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 1                                   |                            |                            |
0008 202-51330                        LUMP|   25000.00000      25000.00|   15000.00000      15000.00|   30710.00000       30710.00
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 2                                   |                            |                            |
0009 202-60820               201.600  m2  |       9.75000       1965.60|      10.00000       2016.00|       7.55000        1522.08
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                49.300  m   |      10.00000        493.00|      50.00000       2465.00|      46.00000        2267.80
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1139301
                                          |ISOM, JACK CONSTRUCTION COMP|ERBER & MILLIGAN CONSTUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 203-02000              8823.000  m3  |       9.20000      81171.60|       7.00000      61761.00|       6.70000       59114.10
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              3185.000  m3  |      13.25000      42201.25|      10.00000      31850.00|       9.72000       30958.20
  BORROW                                  |                            |                            |
0013 203-51223               205.000  m3  |      13.00000       2665.00|      21.00000       4305.00|      12.00000        2460.00
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224              2018.000  m   |       6.25000      12612.50|       5.50000      11099.00|       5.10000       10291.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02229               131.700  m   |      11.00000       1448.70|       8.50000       1119.45|       7.85000        1033.85
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0016 205-02231               102.060  m   |      12.50000       1275.75|      72.50000       7399.35|      68.00000        6940.08
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02232                31.000  m3  |      30.00000        930.00|      77.00000       2387.00|      73.00000        2263.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0018 206-51230               152.000  m3  |      15.00000       2280.00|      30.00000       4560.00|      20.00000        3040.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0019 211-02060                 7.920  m3  |      32.00000        253.44|      50.00000        396.00|      49.00000         388.08
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                47.200  m3  |     170.00000       8024.00|     150.00000       7080.00|     130.00000        6136.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              4665.420  Mg  |      17.00000      79312.14|      15.50000      72314.01|      14.50000       67648.59
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              3478.200  Mg  |      32.00000     111302.40|      32.50000     113041.50|      32.00000      111302.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              5605.400  Mg  |      33.50000     187780.90|      33.00000     184978.20|      29.90000      167601.46
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               568.200  Mg  |      51.00000      28978.20|      37.50000      21307.50|      45.00000       25569.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               844.830  Mg  |      34.00000      28724.22|      34.50000      29146.64|      38.00000       32103.54
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              3129.000  m2  |       2.10000       6570.90|       2.50000       7822.50|       1.75000        5475.75
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              7246.250  m2  |       0.65000       4710.06|       1.80000      13043.25|       0.60000        4347.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521             20841.250  m2  |       0.20000       4168.25|       0.40000       8336.50|       0.10000        2084.13
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 8.000  EACH|    1250.00000      10000.00|    1200.00000       9600.00|    1045.00000        8360.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1139301
                                          |ISOM, JACK CONSTRUCTION COMP|ERBER & MILLIGAN CONSTUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 601-01700                 3.000  EACH|    1750.00000       5250.00|    1550.00000       4650.00|    1430.00000        4290.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-06037                 5.000  EACH|     715.00000       3575.00|     575.00000       2875.00|     512.00000        2560.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0032 601-99105               289.560  m   |      35.00000      10134.60|      34.00000       9845.04|      31.40000        9092.18
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                18.000  EACH|      10.00000        180.00|       8.00000        144.00|       7.00000         126.00
  BARRIER DELINEATOR                      |                            |                            |
0034 610-05527                95.000  Mg  |      77.00000       7315.00|      65.00000       6175.00|      75.00000        7125.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-04923                57.100  m2  |      50.25000       2869.27|      57.50000       3283.25|      71.25000        4068.38
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0036 611-06497                 5.000  EACH|     125.00000        625.00|     175.00000        875.00|      99.00000         495.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                30.000  EACH|     110.00000       3300.00|     110.00000       3300.00|      89.00000        2670.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 616-02320              3358.000  m2  |       3.60000      12088.80|       2.50000       8395.00|       2.05000        6883.90
  GEOTEXTILES                             |                            |                            |
0039 616-06405              2743.000  Mg  |      19.00000      52117.00|      25.00000      68575.00|      22.00000       60346.00
  RIPRAP, REVETMENT                       |                            |                            |
0040 621-01004                 1.000  EACH|     800.00000        800.00|     500.00000        500.00|     475.00000         475.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-01882                13.500  kg  |       9.00000        121.50|      42.50000        573.75|      39.00000         526.50
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.290  Mg  |     550.00000        709.50|     640.00000        825.60|     607.00000         783.03
  FERTILIZER                              |                            |                            |
0043 621-06548                38.500  kg  |      40.00000       1540.00|      44.00000       1694.00|      40.00000        1540.00
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06553               266.000  kg  |       5.00000       1330.00|       8.50000       2261.00|       8.15000        2167.90
  SEED MIXTURE, R                         |                            |                            |
0045 621-06565                 6.980  Mg  |     575.00000       4013.50|     500.00000       3490.00|     468.00000        3266.64
  MULCHING MATERIAL                       |                            |                            |
0046 621-06567                 0.020  kL  |       1.00000          0.02|     101.00000          2.02|       1.00000           0.02
  WATER                                   |                            |                            |
0047 621-06574              1056.000  m2  |       4.75000       5016.00|       4.00000       4224.00|       3.55000        3748.80
  SODDING                                 |                            |                            |
0048 622-52436                 7.000  EACH|      30.00000        210.00|      26.00000        182.00|      20.00000         140.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1139301
                                          |ISOM, JACK CONSTRUCTION COMP|ERBER & MILLIGAN CONSTUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 622-91786               150.000  EACH|      15.00000       2250.00|      11.00000       1650.00|      10.00000        1500.00
  SEEDLING                                |                            |                            |
0050 701-01840               115.000  m   |     135.00000      15525.00|     165.00000      18975.00|     260.00000       29900.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            |
0051 701-03753               696.000  m   |      88.00000      61248.00|     100.00000      69600.00|      90.00000       62640.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0052 701-90976             20764.000  kg  |       1.05000      21802.20|       1.30000      26993.20|       1.10000       22840.40
  REINFORCING STEEL, GRADE 60             |                            |                            |
0053 703-96177             23172.000  kg  |       1.20000      27806.40|       1.40000      32440.80|       1.43000       33135.96
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0054 704-51002               342.000  m3  |     415.00000     141930.00|     425.00000     145350.00|     480.00000      164160.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-05732                 8.000  EACH|    1000.00000       8000.00|    1100.00000       8800.00|    1400.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                23.600  m3  |     460.00000      10856.00|     460.00000      10856.00|     360.00000        8496.00
  CONCRETE, C, RAILING                    |                            |                            |
0057 709-51821                        LUMP|    2400.00000       2400.00|    3000.00000       3000.00|    2426.00000        2426.00
  SURFACE SEAL , STRUCTURE NO. 1          |                            |                            |
0058 709-51821                        LUMP|    2400.00000       2400.00|    3000.00000       3000.00|    2426.00000        2426.00
  SURFACE SEAL , STRUCTURE NO. 2          |                            |                            |
0059 713-51335                        LUMP|   80000.00000      80000.00|   96000.00000      96000.00|  108200.00000      108200.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0060 715-04509                20.000  m   |     500.00000      10000.00|    3250.00000      65000.00|    3160.00000       63200.00
  TEMPORARY PIPE                          |                            |                            |
0061 715-05048                60.000  m   |      32.00000       1920.00|      15.00000        900.00|      14.00000         840.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0062 715-05054                10.000  m   |      50.00000        500.00|      57.50000        575.00|      55.00000         550.00
  PIPE, UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0063 715-05168                 7.000  m   |      52.00000        364.00|     130.00000        910.00|     123.00000         861.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0064 715-05169                66.000  m   |      65.00000       4290.00|      95.00000       6270.00|      91.00000        6006.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0065 715-05998                 5.000  m   |      55.00000        275.00|     135.00000        675.00|     125.00000         625.00
  PIPE, TYPE 3, CIRCULAR, 200 mm          |                            |                            |
0066 715-46000                 2.000  EACH|     200.00000        400.00|     300.00000        600.00|     275.00000         550.00
  PIPE END SECTION, 300 mm                |                            |                            |
0067 715-46005                14.000  EACH|     250.00000       3500.00|     315.00000       4410.00|     308.00000        4312.00
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1364963              |(3) 35-1139301
                                          |ISOM, JACK CONSTRUCTION COMP|ERBER & MILLIGAN CONSTUCTION|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0068 801-06203              4428.000  m   |       1.40000       6199.20|       0.36000       1594.08|       0.32000        1416.96
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0069 801-06207              4556.000  m   |       3.93000      17905.08|       3.00000      13668.00|       3.10000       14123.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06606                 4.000  EACH|     210.00000        840.00|     100.00000        400.00|     195.00000         780.00
  BARRICADE, IIIB                         |                            |                            |
0071 801-06640                32.000  EACH|     165.00000       5280.00|     180.00000       5760.00|     105.00000        3360.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                18.000  EACH|      55.00000        990.00|      25.00000        450.00|      45.00000         810.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 808-06713              2200.000  m   |       0.46000       1012.00|       0.30000        660.00|       0.31000         682.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0074 808-06714              2200.000  m   |       0.46000       1012.00|       0.30000        660.00|       0.31000         682.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0075 808-06716               524.000  m   |       2.00000       1048.00|       2.00000       1048.00|       1.50000         786.00
  LINE, REMOVE                            |                            |                            |
0076 808-75998                90.000  EACH|      40.00000       3600.00|      40.00000       3600.00|      34.75000        3127.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0077 801-06605                 8.000  EACH|     195.00000       1560.00|      90.00000        720.00|     190.00000        1520.00
  BARRICADE, IIIA                         |                            |                            |
0078 801-04308                 4.000  EACH|     500.00000       2000.00|     450.00000       1800.00|     399.00000        1596.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0079 808-75996                90.000  EACH|      15.00000       1350.00|       5.50000        495.00|      10.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 501-05090               682.000  m2  |      51.00000      34782.00|      50.00000      34100.00|      62.00000       42284.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,392,700.78|             $  1,438,595.24|                $  1,474,597.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,392,700.78|             $  1,438,595.24|                $  1,474,597.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 160 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1523985              |(6) 35-1310611
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE ASPHALT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1200.00000      14400.00|    1700.00000      20400.00|    1500.00000       18000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   35000.00000      35000.00|   30000.00000      30000.00|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   75000.00000      75000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   15000.00000      15000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               144.800  m   |      11.00000       1592.80|      22.00000       3185.60|       7.50000        1086.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   25000.00000      25000.00|   40000.00000      40000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 1                                   |                            |                            |
0008 202-51330                        LUMP|   30000.00000      30000.00|   16500.00000      16500.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 2                                   |                            |                            |
0009 202-60820               201.600  m2  |      29.00000       5846.40|      11.00000       2217.60|      12.00000        2419.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                49.300  m   |      20.00000        986.00|      32.65000       1609.65|      30.00000        1479.00
  PIPE, REMOVE                            |                            |                            |
0011 203-02000              8823.000  m3  |      10.00000      88230.00|       9.15000      80730.45|      12.00000      105876.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              3185.000  m3  |      12.50000      39812.50|       9.80000      31213.00|      15.00000       47775.00
  BORROW                                  |                            |                            |
0013 203-51223               205.000  m3  |      10.00000       2050.00|      27.45000       5627.25|       7.00000        1435.00
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224              2018.000  m   |       5.90000      11906.20|       5.70000      11502.60|       3.00000        6054.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02229               131.700  m   |       9.00000       1185.30|       9.00000       1185.30|       5.00000         658.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0016 205-02231               102.060  m   |      20.00000       2041.20|      40.00000       4082.40|      10.00000        1020.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02232                31.000  m3  |      20.00000        620.00|      75.00000       2325.00|      10.00000         310.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0018 206-51230               152.000  m3  |      20.00000       3040.00|      50.00000       7600.00|      10.00000        1520.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1523985              |(6) 35-1310611
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 211-02060                 7.920  m3  |      50.00000        396.00|      33.33000        263.97|      40.00000         316.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                47.200  m3  |     150.00000       7080.00|     197.00000       9298.40|     150.00000        7080.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              4665.420  Mg  |      18.00000      83977.56|      19.80000      92375.32|      16.00000       74646.72
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              3478.200  Mg  |      30.80000     107128.56|      37.00000     128693.40|      30.25000      105215.55
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              5605.400  Mg  |      30.80000     172646.32|      37.00000     207399.80|      30.80000      172646.32
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               568.200  Mg  |      47.30000      26875.86|      42.00000      23864.40|      49.50000       28125.90
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               844.830  Mg  |      30.80000      26020.76|      38.20000      32272.51|      31.35000       26485.42
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              3129.000  m2  |       1.10000       3441.90|       2.50000       7822.50|       1.76000        5507.04
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              7246.250  m2  |       0.25000       1811.56|       1.90000      13767.88|       0.33000        2391.26
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521             20841.250  m2  |       0.10000       2084.12|       0.42000       8753.33|       0.11000        2292.54
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 8.000  EACH|    1225.00000       9800.00|    1300.00000      10400.00|    1226.50000        9812.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01700                 3.000  EACH|    1628.00000       4884.00|    1950.00000       5850.00|    1633.50000        4900.50
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-06037                 5.000  EACH|     594.00000       2970.00|     660.00000       3300.00|     594.00000        2970.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0032 601-99105               289.560  m   |      33.55000       9714.74|      38.00000      11003.28|      33.55000        9714.74
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                18.000  EACH|       8.00000        144.00|      12.00000        216.00|      10.00000         180.00
  BARRIER DELINEATOR                      |                            |                            |
0034 610-05527                95.000  Mg  |      93.50000       8882.50|      72.00000       6840.00|      77.00000        7315.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-04923                57.100  m2  |      60.00000       3426.00|      72.00000       4111.20|      60.00000        3426.00
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0036 611-06497                 5.000  EACH|     165.00000        825.00|     160.00000        800.00|     150.00000         750.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                30.000  EACH|     110.00000       3300.00|     135.00000       4050.00|     109.00000        3270.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 616-02320              3358.000  m2  |       3.00000      10074.00|       3.60000      12088.80|       3.00000       10074.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1523985              |(6) 35-1310611
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 616-06405              2743.000  Mg  |      19.00000      52117.00|      26.50000      72689.50|      18.00000       49374.00
  RIPRAP, REVETMENT                       |                            |                            |
0040 621-01004                 1.000  EACH|    1000.00000       1000.00|     600.00000        600.00|     522.50000         522.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-01882                13.500  kg  |      45.00000        607.50|      45.00000        607.50|      42.90000         579.15
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.290  Mg  |     700.00000        903.00|     728.40000        939.64|     667.70000         861.33
  FERTILIZER                              |                            |                            |
0043 621-06548                38.500  kg  |      46.00000       1771.00|      48.00000       1848.00|      44.00000        1694.00
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06553               266.000  kg  |       9.40000       2500.40|       9.40000       2500.40|       8.97000        2386.02
  SEED MIXTURE, R                         |                            |                            |
0045 621-06565                 6.980  Mg  |     540.00000       3769.20|     500.00000       3490.00|     514.80000        3593.30
  MULCHING MATERIAL                       |                            |                            |
0046 621-06567                 0.020  kL  |      50.00000          1.00|       2.00000          0.04|       1.10000           0.02
  WATER                                   |                            |                            |
0047 621-06574              1056.000  m2  |       4.10000       4329.60|       4.10000       4329.60|       3.91000        4128.96
  SODDING                                 |                            |                            |
0048 622-52436                 7.000  EACH|      28.75000        201.25|      25.00000        175.00|      27.50000         192.50
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               150.000  EACH|      11.50000       1725.00|      15.00000       2250.00|      11.00000        1650.00
  SEEDLING                                |                            |                            |
0050 701-01840               115.000  m   |     155.00000      17825.00|     180.00000      20700.00|     200.00000       23000.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            |
0051 701-03753               696.000  m   |      95.00000      66120.00|      78.00000      54288.00|      75.00000       52200.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0052 701-90976             20764.000  kg  |       1.20000      24916.80|       1.10000      22840.40|       1.25000       25955.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0053 703-96177             23172.000  kg  |       1.40000      32440.80|       1.30000      30123.60|       1.35000       31282.20
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0054 704-51002               342.000  m3  |     500.00000     171000.00|     427.62000     146246.04|     500.00000      171000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-05732                 8.000  EACH|    1200.00000       9600.00|    1000.00000       8000.00|    1000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                23.600  m3  |     520.00000      12272.00|     525.00000      12390.00|     600.00000       14160.00
  CONCRETE, C, RAILING                    |                            |                            |
0057 709-51821                        LUMP|    3000.00000       3000.00|    2300.00000       2300.00|    3500.00000        3500.00
  SURFACE SEAL , STRUCTURE NO. 1          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1523985              |(6) 35-1310611
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 709-51821                        LUMP|    3000.00000       3000.00|    2300.00000       2300.00|    3500.00000        3500.00
  SURFACE SEAL , STRUCTURE NO. 2          |                            |                            |
0059 713-51335                        LUMP|  110000.00000     110000.00|  150000.00000     150000.00|  200000.00000      200000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0060 715-04509                20.000  m   |    2725.00000      54500.00|     500.00000      10000.00|    2500.00000       50000.00
  TEMPORARY PIPE                          |                            |                            |
0061 715-05048                60.000  m   |      30.00000       1800.00|      26.26000       1575.60|      10.00000         600.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0062 715-05054                10.000  m   |      40.00000        400.00|      50.00000        500.00|      10.00000         100.00
  PIPE, UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0063 715-05168                 7.000  m   |      60.00000        420.00|      39.42000        275.94|      70.00000         490.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0064 715-05169                66.000  m   |      72.00000       4752.00|      49.09000       3239.94|      90.00000        5940.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0065 715-05998                 5.000  m   |      90.00000        450.00|      35.20000        176.00|      30.00000         150.00
  PIPE, TYPE 3, CIRCULAR, 200 mm          |                            |                            |
0066 715-46000                 2.000  EACH|     175.00000        350.00|     150.00000        300.00|     200.00000         400.00
  PIPE END SECTION, 300 mm                |                            |                            |
0067 715-46005                14.000  EACH|     225.00000       3150.00|     170.00000       2380.00|     250.00000        3500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0068 801-06203              4428.000  m   |       1.15000       5092.20|       1.30000       5756.40|       0.35000        1549.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0069 801-06207              4556.000  m   |       4.00000      18224.00|       4.40000      20046.40|       3.41000       15535.96
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06606                 4.000  EACH|     165.00000        660.00|     300.00000       1200.00|     214.50000         858.00
  BARRICADE, IIIB                         |                            |                            |
0071 801-06640                32.000  EACH|     154.00000       4928.00|     275.00000       8800.00|     115.50000        3696.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                18.000  EACH|      44.00000        792.00|      80.00000       1440.00|      49.50000         891.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 808-06713              2200.000  m   |       0.33000        726.00|       0.40000        880.00|       0.34000         748.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0074 808-06714              2200.000  m   |       0.33000        726.00|       0.40000        880.00|       0.34000         748.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0075 808-06716               524.000  m   |       1.82000        953.68|       2.00000       1048.00|       1.50000         786.00
  LINE, REMOVE                            |                            |                            |
0076 808-75998                90.000  EACH|      40.00000       3600.00|      44.00000       3960.00|      33.00000        2970.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0077 801-06605                 8.000  EACH|     165.00000       1320.00|     300.00000       2400.00|     209.00000        1672.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-1523985              |(6) 35-1310611
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-04308                 4.000  EACH|     506.00000       2024.00|     800.00000       3200.00|     438.90000        1755.60
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0079 808-75996                90.000  EACH|      10.00000        900.00|      10.00000        900.00|      11.00000         990.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 501-05090               682.000  m2  |      60.00000      40920.00|      49.00000      33418.00|      60.00000       40920.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,517,980.71|             $  1,572,343.64|                $  1,581,632.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,517,980.71|             $  1,572,343.64|                $  1,581,632.43
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1128289              |(9) 35-1917625
                                          |RIETH RILEY CONSTRUCTION COM|BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE ASPHALT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    2100.00000      25200.00|    1370.00000      16440.00|    2088.13000       25057.56
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   31000.00000      31000.00|   25600.00000      25600.00|   26368.00000       26368.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  100300.00000     100300.00|   82006.03000      82006.03|   86318.00000       86318.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   24000.00000      24000.00|   30000.00000      30000.00|    5016.00000        5016.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               144.800  m   |       7.00000       1013.60|      11.00000       1592.80|       7.11000        1029.53
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   33000.00000      33000.00|   30197.00000      30197.00|    9093.97000        9093.97
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 1                                   |                            |                            |
0008 202-51330                        LUMP|   32000.00000      32000.00|   30197.00000      30197.00|    9093.97000        9093.97
  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                            |                            |
  NO. 2                                   |                            |                            |
0009 202-60820               201.600  m2  |       9.00000       1814.40|      12.00000       2419.20|       4.69000         945.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96133                49.300  m   |      75.00000       3697.50|      42.00000       2070.60|      54.20000        2672.06
  PIPE, REMOVE                            |                            |                            |
0011 203-02000              8823.000  m3  |      10.65000      93964.95|       9.00000      79407.00|      22.00000      194106.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              3185.000  m3  |       8.00000      25480.00|      14.00000      44590.00|      11.50000       36627.50
  BORROW                                  |                            |                            |
0013 203-51223               205.000  m3  |      13.60000       2788.00|      10.00000       2050.00|      22.00000        4510.00
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224              2018.000  m   |       5.25000      10594.50|       6.00000      12108.00|       5.25000       10594.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02229               131.700  m   |       8.00000       1053.60|       9.00000       1185.30|       8.09000        1065.45
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0016 205-02231               102.060  m   |      75.00000       7654.50|      78.00000       7960.68|      53.63000        5473.48
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02232                31.000  m3  |      43.00000       1333.00|      40.00000       1240.00|      44.38000        1375.78
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0018 206-51230               152.000  m3  |      21.00000       3192.00|      13.00000       1976.00|      63.37000        9632.24
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1128289              |(9) 35-1917625
                                          |RIETH RILEY CONSTRUCTION COM|BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 211-02060                 7.920  m3  |      60.00000        475.20|      30.00000        237.60|      20.00000         158.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                47.200  m3  |     168.00000       7929.60|     104.00000       4908.80|     106.49000        5026.33
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308              4665.420  Mg  |      17.50000      81644.85|      19.00000      88642.98|      18.00000       83977.56
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              3478.200  Mg  |      33.00000     114780.60|      30.00000     104346.00|      27.50000       95650.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              5605.400  Mg  |      34.00000     190583.60|      31.00000     173767.40|      28.00000      156951.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               568.200  Mg  |      39.00000      22159.80|      49.00000      27841.80|      45.00000       25569.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               844.830  Mg  |      33.00000      27879.39|      32.00000      27034.56|      28.50000       24077.66
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              3129.000  m2  |       2.00000       6258.00|       2.00000       6258.00|       1.60000        5006.40
  SEAL COAT, 2                            |                            |                            |
0027 405-05518              7246.250  m2  |       0.50000       3623.13|       0.40000       2898.50|       0.30000        2173.88
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05521             20841.250  m2  |       0.05000       1042.06|       0.15000       3126.19|       0.10000        2084.13
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 8.000  EACH|    1075.00000       8600.00|    1220.00000       9760.00|    1076.35000        8610.80
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01700                 3.000  EACH|    1500.00000       4500.00|    1620.00000       4860.00|    1472.90000        4418.70
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-06037                 5.000  EACH|     530.00000       2650.00|     590.00000       2950.00|     527.36000        2636.80
  GUARDRAIL END TREATMENT, I              |                            |                            |
0032 601-99105               289.560  m   |      33.00000       9555.48|      34.00000       9845.04|      32.34000        9364.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                18.000  EACH|       7.35000        132.30|       9.00000        162.00|       7.21000         129.78
  BARRIER DELINEATOR                      |                            |                            |
0034 610-05527                95.000  Mg  |      85.00000       8075.00|      77.00000       7315.00|      70.00000        6650.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-04923                57.100  m2  |      72.00000       4111.20|      58.00000       3311.80|      63.17000        3607.01
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0036 611-06497                 5.000  EACH|     104.00000        520.00|     165.00000        825.00|     154.50000         772.50
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0037 615-06490                30.000  EACH|      94.00000       2820.00|     108.00000       3240.00|      91.67000        2750.10
  RIGHT OF WAY MARKER                     |                            |                            |
0038 616-02320              3358.000  m2  |       2.60000       8730.80|       2.00000       6716.00|       2.42000        8126.36
  GEOTEXTILES                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 160 -13
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1128289              |(9) 35-1917625
                                          |RIETH RILEY CONSTRUCTION COM|BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 616-06405              2743.000  Mg  |      24.50000      67203.50|      24.00000      65832.00|      20.27000       55600.61
  RIPRAP, REVETMENT                       |                            |                            |
0040 621-01004                 1.000  EACH|     475.00000        475.00|     520.00000        520.00|     489.25000         489.25
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-01882                13.500  kg  |      40.00000        540.00|      43.00000        580.50|      40.17000         542.30
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.290  Mg  |     625.00000        806.25|     660.00000        851.40|     625.21000         806.52
  FERTILIZER                              |                            |                            |
0043 621-06548                38.500  kg  |      41.00000       1578.50|      44.00000       1694.00|      41.20000        1586.20
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06553               266.000  kg  |       8.25000       2194.50|       9.00000       2394.00|       8.39000        2231.74
  SEED MIXTURE, R                         |                            |                            |
0045 621-06565                 6.980  Mg  |     470.00000       3280.60|     510.00000       3559.80|     482.04000        3364.64
  MULCHING MATERIAL                       |                            |                            |
0046 621-06567                 0.020  kL  |     100.00000          2.00|       1.30000          0.03|       1.00000           0.02
  WATER                                   |                            |                            |
0047 621-06574              1056.000  m2  |       3.75000       3960.00|       5.30000       5596.80|       3.66000        3864.96
  SODDING                                 |                            |                            |
0048 622-52436                 7.000  EACH|      26.00000        182.00|      28.00000        196.00|      25.75000         180.25
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               150.000  EACH|      10.50000       1575.00|      11.00000       1650.00|      10.30000        1545.00
  SEEDLING                                |                            |                            |
0050 701-01840               115.000  m   |     280.00000      32200.00|     177.00000      20355.00|     160.00000       18400.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 7.92 mm, 356 mm |                            |                            |
0051 701-03753               696.000  m   |     105.00000      73080.00|      88.10000      61317.60|     105.00000       73080.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0052 701-90976             20764.000  kg  |       1.15000      23878.60|       1.00000      20764.00|       1.00000       20764.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0053 703-96177             23172.000  kg  |       1.50000      34758.00|       1.20000      27806.40|       1.14000       26416.08
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0054 704-51002               342.000  m3  |     525.00000     179550.00|     570.00000     194940.00|     600.00000      205200.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-05732                 8.000  EACH|    1470.00000      11760.00|    1542.00000      12336.00|    1794.82000       14358.56
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                23.600  m3  |     378.00000       8920.80|     545.00000      12862.00|     600.00000       14160.00
  CONCRETE, C, RAILING                    |                            |                            |
0057 709-51821                        LUMP|    2547.30000       2547.30|    2350.00000       2350.00|    2575.47000        2575.47
  SURFACE SEAL , STRUCTURE NO. 1          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1128289              |(9) 35-1917625
                                          |RIETH RILEY CONSTRUCTION COM|BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 709-51821                        LUMP|    2547.30000       2547.30|    2350.00000       2350.00|    2575.47000        2575.47
  SURFACE SEAL , STRUCTURE NO. 2          |                            |                            |
0059 713-51335                        LUMP|  150000.00000     150000.00|  235000.00000     235000.00|  293497.28000      293497.28
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0060 715-04509                20.000  m   |     950.00000      19000.00|    1500.00000      30000.00|     716.71000       14334.20
  TEMPORARY PIPE                          |                            |                            |
0061 715-05048                60.000  m   |      15.00000        900.00|      36.00000       2160.00|      45.47000        2728.20
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0062 715-05054                10.000  m   |      62.00000        620.00|      44.00000        440.00|      47.53000         475.30
  PIPE, UNDERDRAIN OUTLET, 200 mm         |                            |                            |
0063 715-05168                 7.000  m   |      80.00000        560.00|      64.00000        448.00|     119.16000         834.12
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0064 715-05169                66.000  m   |      81.00000       5346.00|      86.00000       5676.00|     126.94000        8378.04
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0065 715-05998                 5.000  m   |      80.00000        400.00|      44.00000        220.00|     110.66000         553.30
  PIPE, TYPE 3, CIRCULAR, 200 mm          |                            |                            |
0066 715-46000                 2.000  EACH|     280.00000        560.00|     155.00000        310.00|     228.43000         456.86
  PIPE END SECTION, 300 mm                |                            |                            |
0067 715-46005                14.000  EACH|     300.00000       4200.00|     245.00000       3430.00|     242.50000        3395.00
  PIPE END SECTION, 375 mm                |                            |                            |
0068 801-06203              4428.000  m   |       0.34000       1505.52|       1.20000       5313.60|       0.32000        1416.96
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0069 801-06207              4556.000  m   |       3.00000      13668.00|       4.00000      18224.00|       3.19000       14533.64
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06606                 4.000  EACH|      75.00000        300.00|     250.00000       1000.00|     200.85000         803.40
  BARRICADE, IIIB                         |                            |                            |
0071 801-06640                32.000  EACH|     140.00000       4480.00|     350.00000      11200.00|     108.15000        3460.80
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                18.000  EACH|      26.00000        468.00|     150.00000       2700.00|      46.35000         834.30
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 808-06713              2200.000  m   |       0.28000        616.00|       0.35000        770.00|       0.32000         704.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0074 808-06714              2200.000  m   |       0.28000        616.00|       0.35000        770.00|       0.32000         704.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0075 808-06716               524.000  m   |       2.00000       1048.00|       3.00000       1572.00|       1.55000         812.20
  LINE, REMOVE                            |                            |                            |
0076 808-75998                90.000  EACH|      39.00000       3510.00|      44.00000       3960.00|      29.36000        2642.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0077 801-06605                 8.000  EACH|      76.00000        608.00|     250.00000       2000.00|     187.81000        1502.48
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,610,783.88                                                  ROUTE : SR 32
     CALL ORDER   : 160                     CONTRACT ID : R -24154-A                   COUNTIES : BOONE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1128289              |(9) 35-1917625
                                          |RIETH RILEY CONSTRUCTION COM|BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-04308                 4.000  EACH|     400.00000       1600.00|     750.00000       3000.00|     394.41000        1577.64
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0079 808-75996                90.000  EACH|       5.00000        450.00|      20.00000       1800.00|       9.88000         889.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 501-05090               682.000  m2  |      64.00000      43648.00|      46.00000      31372.00|      74.04000       50495.28
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,609,299.93|             $  1,658,407.41|                $  1,729,490.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,609,299.93|             $  1,658,407.41|                $  1,729,490.69
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/18/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4576(004)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORPORATION                                            $    324,001.51     100.0000%
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    349,982.98     108.0189%
   3   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $    359,477.44     110.9493%
   4   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $    370,031.28     114.2066%
   5   35-0997978     PHEND & BROWN, INC.                                                    $    379,112.64     117.0095%
   6   35-1333300     KNECHT EXCAVATING                                                      $    566,447.14     174.8285%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1185040              |(3) 34-4272670
                                          |FOX CONTRACTORS CORPORATION |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |     300.00000       1800.00|    1200.00000       7200.00|    1650.00000        9900.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4500.00000       4500.00|    6500.00000       6500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   17500.00000      17500.00|   16300.00000       16300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|    6200.00000       6200.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01324                        LUMP|    1700.00000       1700.00|    3500.00000       3500.00|     750.00000         750.00
  SEPTIC SYSTEM, REMOVE , PARCEL NO. 5    |                            |                            |
0006 202-91385                 1.000  EACH|     150.00000        150.00|     400.00000        400.00|     350.00000         350.00
  INLET, REMOVE                           |                            |                            |
0007 202-96133               129.900  m   |      13.00000       1688.70|      36.00000       4676.40|      44.00000        5715.60
  PIPE, REMOVE                            |                            |                            |
0008 203-02000             15535.000  m3  |       5.35000      83112.25|       5.20000      80782.00|       6.45000      100200.75
  EXCAVATION, COMMON                      |                            |                            |
0009 203-94803              1496.000  m3  |       5.00000       7480.00|       4.00000       5984.00|       3.00000        4488.00
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0010 205-02224               274.000  m   |       4.80000       1315.20|       7.38000       2022.12|       7.38000        2022.12
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               267.000  m   |      20.00000       5340.00|       9.00000       2403.00|       9.00000        2403.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 2.000  EACH|      50.00000        100.00|     100.00000        200.00|     100.00000         200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1185040              |(3) 34-4272670
                                          |FOX CONTRACTORS CORPORATION |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02236                 1.000  EACH|      47.00000         47.00|     100.00000        100.00|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 211-02060               193.000  m3  |       7.00000       1351.00|      18.00000       3474.00|      11.00000        2123.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-04075                20.000  Mg  |      27.00000        540.00|      33.00000        660.00|      40.00000         800.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0016 303-52308              1642.000  Mg  |      14.00000      22988.00|      15.00000      24630.00|      16.50000       27093.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 402-05468              1704.000  Mg  |      29.90000      50949.60|      30.40000      51801.60|      29.00000       49416.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               731.000  Mg  |      32.20000      23538.20|      33.45000      24451.95|      31.25000       22843.75
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               426.000  Mg  |      39.70000      16912.20|      31.40000      13376.40|      38.50000       16401.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               155.000  Mg  |      31.00000       4805.00|      39.00000       6045.00|      29.00000        4495.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 405-05518               861.000  m2  |       0.50000        430.50|       0.60000        516.60|       0.50000         430.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521             18962.000  m2  |       0.30000       5688.60|       0.10000       1896.20|       0.03000         568.86
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 610-05527               267.600  Mg  |      46.40000      12416.64|      55.00000      14718.00|      45.00000       12042.00
  HMA FOR APPROACHES                      |                            |                            |
0025 611-06497                 2.000  EACH|     155.00000        310.00|     150.00000        300.00|     150.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 615-06490                20.000  EACH|     135.00000       2700.00|     130.00000       2600.00|     130.00000        2600.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 5.000  EACH|     400.00000       2000.00|     390.00000       1950.00|     390.00000        1950.00
  MONUMENT, B                             |                            |                            |
0028 615-06527                 1.000  EACH|     375.00000        375.00|     360.00000        360.00|     360.00000         360.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320               105.000  m2  |       2.80000        294.00|       4.75000        498.75|       5.00000         525.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405                39.000  Mg  |      26.50000       1033.50|      28.00000       1092.00|      45.00000        1755.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 1.000  EACH|    1030.00000       1030.00|    1000.00000       1000.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                66.000  kg  |      12.40000        818.40|      12.00000        792.00|      12.00000         792.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |     535.00000        642.00|     520.00000        624.00|     520.00000         624.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1185040              |(3) 34-4272670
                                          |FOX CONTRACTORS CORPORATION |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06548                12.200  kg  |      41.00000        500.20|      40.00000        488.00|      40.00000         488.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               251.000  kg  |       7.30000       1832.30|       7.05000       1769.55|       7.05000        1769.55
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 6.000  Mg  |     412.00000       2472.00|     400.00000       2400.00|     400.00000        2400.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                81.000  kL  |       0.50000         40.50|       0.55000         44.55|       0.55000          44.55
  WATER                                   |                            |                            |
0038 621-06574              1848.000  m2  |       3.50000       6468.00|       4.25000       7854.00|       3.40000        6283.20
  SODDING                                 |                            |                            |
0039 621-06575              2618.000  m2  |       3.50000       9163.00|       4.25000      11126.50|       3.40000        8901.20
  SODDING, NURSERY                        |                            |                            |
0040 622-52436                20.000  EACH|      35.00000        700.00|      24.00000        480.00|      20.00000         400.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 715-05119                46.000  m   |      83.00000       3818.00|     100.00000       4600.00|     104.00000        4784.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0042 715-05148                29.000  m   |      62.00000       1798.00|      90.00000       2610.00|      71.00000        2059.00
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0043 715-05149                20.000  m   |      75.00000       1500.00|      98.00000       1960.00|      73.00000        1460.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05169                36.000  m   |      59.00000       2124.00|     115.00000       4140.00|      78.00000        2808.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46000                 2.000  EACH|     190.00000        380.00|     185.00000        370.00|     180.00000         360.00
  PIPE END SECTION, 300 mm                |                            |                            |
0046 715-46005                 5.000  EACH|     210.00000       1050.00|     200.00000       1000.00|     190.00000         950.00
  PIPE END SECTION, 375 mm                |                            |                            |
0047 720-45035                 1.000  EACH|    1400.00000       1400.00|     910.00000        910.00|    2000.00000        2000.00
  INLET, F7                               |                            |                            |
0048 720-45135                 1.000  EACH|    1400.00000       1400.00|     955.00000        955.00|    2200.00000        2200.00
  INLET, F7, MODIFIED                     |                            |                            |
0049 801-04308                 8.000  EACH|     112.00000        896.00|     106.00000        848.00|     106.00000         848.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0050 801-06605                 8.000  EACH|      77.00000        616.00|      73.00000        584.00|      73.00000         584.00
  BARRICADE, IIIA                         |                            |                            |
0051 801-06606                 8.000  EACH|      92.00000        736.00|      87.00000        696.00|      87.00000         696.00
  BARRICADE, IIIB                         |                            |                            |
0052 801-06625                18.000  EACH|      57.00000       1026.00|      54.00000        972.00|      54.00000         972.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                12.000  EACH|     140.00000       1680.00|     130.00000       1560.00|     130.00000        1560.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 4.000  EACH|       1.00000          4.00|       1.00000          4.00|       1.00000           4.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 35-1185040              |(3) 34-4272670
                                          |FOX CONTRACTORS CORPORATION |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06775                        LUMP|    2110.00000       2110.00|    9000.00000       9000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 802-05701                10.000  m   |      17.66000        176.60|      16.80000        168.00|      16.80000         168.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0057 802-76030                 1.160  m2  |     478.72000        555.32|     455.40000        528.26|     455.40000         528.26
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  2.54 mm THICHNESS                       |                            |                            |
0058 808-06703              1366.000  m   |       0.62000        846.92|       0.59000        805.94|       0.59000         805.94
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0059 808-75245              9924.000  m   |       0.62000       6152.88|       0.59000       5855.16|       0.59000        5855.16
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    324,001.51|             $    349,982.98|                $    359,477.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,001.51|             $    349,982.98|                $    359,477.44
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 170 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |(6) 35-1333300
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 6.000  MOS |     950.00000       5700.00|    1500.00000       9000.00|    1800.00000       10800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12500.00000      12500.00|   16000.00000      16000.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18250.00000      18250.00|   18900.00000      18900.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11000.00000      11000.00|    4800.00000       4800.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01324                        LUMP|    2000.00000       2000.00|    1300.00000       1300.00|    2000.00000        2000.00
  SEPTIC SYSTEM, REMOVE , PARCEL NO. 5    |                            |                            |
0006 202-91385                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|     750.00000         750.00
  INLET, REMOVE                           |                            |                            |
0007 202-96133               129.900  m   |      10.00000       1299.00|      32.00000       4156.80|      35.00000        4546.50
  PIPE, REMOVE                            |                            |                            |
0008 203-02000             15535.000  m3  |       5.40000      83889.00|       6.90000     107191.50|      16.50000      256327.50
  EXCAVATION, COMMON                      |                            |                            |
0009 203-94803              1496.000  m3  |       1.00000       1496.00|       7.70000      11519.20|       5.00000        7480.00
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0010 205-02224               274.000  m   |       7.38000       2022.12|       7.70000       2109.80|       7.38000        2022.12
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               267.000  m   |       9.00000       2403.00|       9.40000       2509.80|       9.00000        2403.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 2.000  EACH|     100.00000        200.00|     105.00000        210.00|     100.00000         200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                 1.000  EACH|     100.00000        100.00|     105.00000        105.00|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 211-02060               193.000  m3  |       9.83000       1897.19|      15.00000       2895.00|      10.00000        1930.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-04075                20.000  Mg  |      31.00000        620.00|      30.00000        600.00|      35.00000         700.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0016 303-52308              1642.000  Mg  |      12.00000      19704.00|      16.50000      27093.00|      20.00000       32840.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 402-05468              1704.000  Mg  |      37.50000      63900.00|      30.50000      51972.00|      36.00000       61344.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               731.000  Mg  |      38.90000      28435.90|      32.80000      23976.80|      37.00000       27047.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |(6) 35-1333300
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               426.000  Mg  |      43.30000      18445.80|      40.40000      17210.40|      42.30000       18019.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               155.000  Mg  |      43.50000       6742.50|      30.50000       4727.50|      42.60000        6603.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 405-05518               861.000  m2  |       1.00000        861.00|       0.50000        430.50|       1.00000         861.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521             18962.000  m2  |       0.08000       1516.96|       0.03000        568.86|       0.08000        1516.96
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 610-05527               267.600  Mg  |      50.00000      13380.00|      47.30000      12657.48|      49.00000       13112.40
  HMA FOR APPROACHES                      |                            |                            |
0025 611-06497                 2.000  EACH|     150.00000        300.00|     160.00000        320.00|     150.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 615-06490                20.000  EACH|     130.00000       2600.00|     140.00000       2800.00|     130.00000        2600.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 5.000  EACH|     390.00000       1950.00|     410.00000       2050.00|     390.00000        1950.00
  MONUMENT, B                             |                            |                            |
0028 615-06527                 1.000  EACH|     360.00000        360.00|     380.00000        380.00|     360.00000         360.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320               105.000  m2  |       7.00000        735.00|       2.10000        220.50|      12.00000        1260.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405                39.000  Mg  |      45.00000       1755.00|      28.00000       1092.00|      40.00000        1560.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 1.000  EACH|    1000.00000       1000.00|    1050.00000       1050.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                66.000  kg  |      12.00000        792.00|      12.60000        831.60|      12.00000         792.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-06545                 1.200  Mg  |     520.00000        624.00|     546.77000        656.12|     520.00000         624.00
  FERTILIZER                              |                            |                            |
0034 621-06548                12.200  kg  |      40.00000        488.00|      42.00000        512.40|      40.00000         488.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553               251.000  kg  |       7.50000       1882.50|       7.40000       1857.40|       7.05000        1769.55
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 6.000  Mg  |     400.00000       2400.00|     420.00000       2520.00|     400.00000        2400.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                81.000  kL  |       0.55000         44.55|       0.60000         48.60|       0.55000          44.55
  WATER                                   |                            |                            |
0038 621-06574              1848.000  m2  |       3.40000       6283.20|       3.55000       6560.40|       3.40000        6283.20
  SODDING                                 |                            |                            |
0039 621-06575              2618.000  m2  |       3.40000       8901.20|       3.55000       9293.90|       3.40000        8901.20
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |(6) 35-1333300
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 622-52436                20.000  EACH|      20.00000        400.00|      21.00000        420.00|      20.00000         400.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 715-05119                46.000  m   |      99.00000       4554.00|      80.00000       3680.00|     100.00000        4600.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0042 715-05148                29.000  m   |      59.00000       1711.00|      64.00000       1856.00|      85.00000        2465.00
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0043 715-05149                20.000  m   |      96.50000       1930.00|      70.00000       1400.00|      95.00000        1900.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05169                36.000  m   |      82.00000       2952.00|      60.00000       2160.00|     100.00000        3600.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46000                 2.000  EACH|     295.00000        590.00|     200.00000        400.00|     500.00000        1000.00
  PIPE END SECTION, 300 mm                |                            |                            |
0046 715-46005                 5.000  EACH|     310.00000       1550.00|     250.00000       1250.00|     525.00000        2625.00
  PIPE END SECTION, 375 mm                |                            |                            |
0047 720-45035                 1.000  EACH|    1730.00000       1730.00|    1300.00000       1300.00|    1650.00000        1650.00
  INLET, F7                               |                            |                            |
0048 720-45135                 1.000  EACH|    2415.00000       2415.00|    1390.00000       1390.00|    1750.00000        1750.00
  INLET, F7, MODIFIED                     |                            |                            |
0049 801-04308                 8.000  EACH|     106.00000        848.00|     111.40000        891.20|     106.00000         848.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0050 801-06605                 8.000  EACH|      73.00000        584.00|      76.70000        613.60|      73.00000         584.00
  BARRICADE, IIIA                         |                            |                            |
0051 801-06606                 8.000  EACH|      87.00000        696.00|      91.40000        731.20|      87.00000         696.00
  BARRICADE, IIIB                         |                            |                            |
0052 801-06625                18.000  EACH|      54.00000        972.00|      56.70000       1020.60|      54.00000         972.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                12.000  EACH|     130.00000       1560.00|     136.50000       1638.00|     130.00000        1560.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 4.000  EACH|       1.00000          4.00|       1.05000          4.20|       1.00000           4.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   13200.00000      13200.00|    2300.00000       2300.00|    9000.00000        9000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 802-05701                10.000  m   |      16.80000        168.00|      17.70000        177.00|      16.80000         168.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0057 802-76030                 1.160  m2  |     455.40000        528.26|     478.00000        554.48|     455.40000         528.26
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  2.54 mm THICHNESS                       |                            |                            |
0058 808-06703              1366.000  m   |       0.59000        805.94|       0.62000        846.92|       0.59000         805.94
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0059 808-75245              9924.000  m   |       0.59000       5855.16|       0.62000       6152.88|       0.59000        5855.16
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   511,072.22                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -24155-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |(6) 35-1333300
                                          |BROOKS CONSTRUCTION COMPANY,|PHEND & BROWN, INC.         |KNECHT EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    370,031.28|             $    379,112.64|                $    566,447.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    370,031.28|             $    379,112.64|                $    566,447.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS
                                          CONTRACT TIME : 07/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0173023
                                                                                                  000C507

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    656,495.49     100.0000%
   2   35-1315965     FOX CONTRACTORS CORPORATION   IRREGULAR BID                            $    690,402.88     105.1649%
   3   35-1616373     OXLEY, SAM & COMPANY, INC.                                             $    697,789.05     106.2899%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    852,549.80     129.8637%
   5   35-0821499     DREW, JAMES H. CORPORATION                                             $    899,953.44     137.0844%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1315965              |(3) 35-1616373
                                          |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION |OXLEY, SAM & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0001 110-01001                        LUMP|   32500.00000      32500.00|   34600.00000      34600.00|   34800.00000       34800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-01015                        LUMP|   32000.00000      32000.00|    5000.00000       5000.00|   15380.00000       15380.00
  CLEARING AND GRUBBING , US 231          |                            |                            |
0003 201-01015                        LUMP|    7000.00000       7000.00|   10000.00000      10000.00|    4700.00000        4700.00
  CLEARING AND GRUBBING , US 41           |                            |                            |
0004 202-02241               747.400  m   |       9.70000       7249.78|      20.00000      14948.00|      11.00000        8221.40
  GUARDRAIL, REMOVE                       |                            |                            |
0005 203-02070              1220.000  m3  |      18.00000      21960.00|      44.00000      53680.00|      45.41000       55400.20
  BORROW                                  |                            |                            |
0006 203-02080                 1.689  km  |   25000.00000      42225.00|   16500.00000      27868.50|   15331.65000       25895.16
  LINEAR GRADING                          |                            |                            |
0007 205-02224               825.000  m   |       5.00000       4125.00|       5.50000       4537.50|       7.25000        5981.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                60.000  m   |      15.00000        900.00|      29.00000       1740.00|      14.00000         840.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 6.000  EACH|      80.00000        480.00|      68.00000        408.00|      95.00000         570.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060               173.300  m3  |      20.00000       3466.00|      44.00000       7625.20|      54.00000        9358.20
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              1608.000  Mg  |      20.00000      32160.00|      19.10000      30712.80|      24.00000       38592.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 180 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1315965              |(3) 35-1616373
                                          |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION |OXLEY, SAM & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-01625                 1.000  EACH|    1775.00000       1775.00|    1750.00000       1750.00|    1882.00000        1882.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-01626                 1.000  EACH|    1775.00000       1775.00|    1750.00000       1750.00|    1882.00000        1882.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0014 601-01700                13.000  EACH|    1600.00000      20800.00|    1960.00000      25480.00|    1696.00000       22048.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0015 601-01740                 2.000  EACH|    1600.00000       3200.00|    1960.00000       3920.00|    1696.00000        3392.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0016 601-03130                 2.000  EACH|     285.00000        570.00|     370.00000        740.00|     303.00000         606.00
  GUARDRAIL TRANSITION, W THRIE BEAM,     |                            |                            |
  1.905 m                                 |                            |                            |
0017 601-03492                        LUMP|    1500.00000       1500.00|    2015.00000       2015.00|    1590.00000        1590.00
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                            |                            |
  LABOR FOR REPAIR , US 231               |                            |                            |
0018 601-06035                10.000  m   |      20.00000        200.00|      77.00000        770.00|      21.20000         212.00
  GUARDRAIL, RESET                        |                            |                            |
0019 601-06037                 2.000  EACH|     560.00000       1120.00|     690.00000       1380.00|     594.00000        1188.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-91653                 2.000  EACH|     384.00000        768.00|     265.00000        530.00|     407.00000         814.00
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR,|                            |                            |
   GALVANIZED Connect to Aluminum         |                            |                            |
  Guardrail                               |                            |                            |
0021 601-94689                40.000  EACH|    3260.00000     130400.00|    3553.00000     142120.00|    3456.00000      138240.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|    2250.00000       2250.00|    2490.00000       2490.00|    2385.00000        2385.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               567.700  m   |      34.30000      19472.11|      38.20000      21686.14|      37.00000       21004.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99132                54.000  EACH|      60.00000       3240.00|     160.00000       8640.00|      64.00000        3456.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 611-95023                10.000  EACH|     145.00000       1450.00|     120.00000       1200.00|     154.00000        1540.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0026 616-02320              3200.000  m2  |       2.00000       6400.00|       2.10000       6720.00|       2.00000        6400.00
  GEOTEXTILES                             |                            |                            |
0027 616-06405               807.700  Mg  |      18.00000      14538.60|      25.20000      20354.04|      22.75000       18375.18
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1315965              |(3) 35-1616373
                                          |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION |OXLEY, SAM & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0028 616-06451              5377.000  Mg  |      18.00000      96786.00|      24.10000     129585.70|      22.88000      123025.76
  RIPRAP, UNIFORM                         |                            |                            |
0029 621-01004                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559              7800.000  m2  |       0.65000       5070.00|       0.55000       4290.00|       0.63000        4914.00
  MULCHED SEEDING, R                      |                            |                            |
0031 715-04592                 4.000  EACH|     400.00000       1600.00|     480.00000       1920.00|     340.00000        1360.00
  PIPE, END SECTION, SAFETY METAL, 450mm  |                            |                            |
0032 715-05169               530.000  m   |      68.00000      36040.00|      74.00000      39220.00|      40.00000       21200.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0033 715-05171               200.000  m   |      84.50000      16900.00|      85.00000      17000.00|      46.00000        9200.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0034 715-05177                50.000  m   |     158.00000       7900.00|     145.00000       7250.00|     116.00000        5800.00
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0035 715-46005                11.000  EACH|     175.00000       1925.00|     293.00000       3223.00|     200.00000        2200.00
  PIPE END SECTION, 375 mm                |                            |                            |
0036 715-46010                 3.000  EACH|     200.00000        600.00|     333.00000        999.00|     225.00000         675.00
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46040                 1.000  EACH|     650.00000        650.00|     650.00000        650.00|     500.00000         500.00
  PIPE END SECTION, 900 mm                |                            |                            |
0038 730-02398                 1.000  EACH|    1100.00000       1100.00|    1670.00000       1670.00|    1500.00000        1500.00
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0039 730-26764                 1.000  EACH|    4700.00000       4700.00|    5345.00000       5345.00|    4500.00000        4500.00
  GRATED BOX END SECTION, II, 10:1, 450 mm|                            |                            |
0040 730-97686                 1.000  EACH|    4700.00000       4700.00|    5345.00000       5345.00|    4450.00000        4450.00
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            |
0041 801-06640               100.000  EACH|      95.00000       9500.00|     101.00000      10100.00|     105.00000       10500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06710                90.000  DAY |      15.00000       1350.00|      45.00000       4050.00|      33.00000        2970.00
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|   64000.00000      64000.00|   13500.00000      13500.00|   60429.00000       60429.00
  MAINTAINING TRAFFIC , US 231            |                            |                            |
0045 801-06775                        LUMP|    2000.00000       2000.00|    6870.00000       6870.00|   11300.00000       11300.00
  MAINTAINING TRAFFIC , US 41             |                            |                            |
0046 802-94715                        LUMP|    1950.00000       1950.00|    3160.00000       3160.00|    2067.00000        2067.00
  SIGNS, SHEET, REMOVE AND RESET , US 231 |                            |                            |
0047 802-94715                        LUMP|      50.00000         50.00|    3160.00000       3160.00|     230.00000         230.00
  SIGNS, SHEET, REMOVE AND RESET , US 41  |                            |                            |
0048 730-02628                11.000  EACH|     400.00000       4400.00|       0.00000          0.00|     305.00000        3355.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1315965              |(3) 35-1616373
                                          |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION |OXLEY, SAM & COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 730-02629                 3.000  EACH|     450.00000       1350.00|       0.00000          0.00|     620.00000        1860.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
     SECTION TOTALS                       |             $    656,495.49|             $    690,402.88|                $    697,789.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    656,495.49|             $    690,402.88|                $    697,789.05
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 180 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0001 110-01001                        LUMP|   42500.00000      42500.00|   41286.65000      41286.65|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-01015                        LUMP|   20000.00000      20000.00|   23100.00000      23100.00|
  CLEARING AND GRUBBING , US 231          |                            |                            |
0003 201-01015                        LUMP|    9000.00000       9000.00|    5250.00000       5250.00|
  CLEARING AND GRUBBING , US 41           |                            |                            |
0004 202-02241               747.400  m   |      21.00000      15695.40|      20.00000      14948.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 203-02070              1220.000  m3  |      45.00000      54900.00|      42.00000      51240.00|
  BORROW                                  |                            |                            |
0006 203-02080                 1.689  km  |   17000.00000      28713.00|   13650.00000      23054.85|
  LINEAR GRADING                          |                            |                            |
0007 205-02224               825.000  m   |       7.00000       5775.00|       6.88000       5676.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                60.000  m   |      13.00000        780.00|      13.49000        809.40|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 6.000  EACH|      88.00000        528.00|      89.25000        535.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 211-02060               173.300  m3  |      58.00000      10051.40|      31.50000       5458.95|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              1608.000  Mg  |      60.00000      96480.00|      31.50000      50652.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 601-01625                 1.000  EACH|    1250.00000       1250.00|    1208.28000       1208.28|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-01626                 1.000  EACH|    1250.00000       1250.00|    1208.28000       1208.28|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0014 601-01700                13.000  EACH|    1600.00000      20800.00|    1548.32000      20128.16|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0015 601-01740                 2.000  EACH|    1600.00000       3200.00|    1548.32000       3096.64|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0016 601-03130                 2.000  EACH|     500.00000       1000.00|     479.16000        958.32|
  GUARDRAIL TRANSITION, W THRIE BEAM,     |                            |                            |
  1.905 m                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 601-03492                        LUMP|    2600.00000       2600.00|    2500.79000       2500.79|
  GUARDRAIL, MISCELLANEOUS MATERIAL, AND  |                            |                            |
  LABOR FOR REPAIR , US 231               |                            |                            |
0018 601-06035                10.000  m   |      56.00000        560.00|      54.02000        540.20|
  GUARDRAIL, RESET                        |                            |                            |
0019 601-06037                 2.000  EACH|     675.00000       1350.00|     651.16000       1302.32|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-91653                 2.000  EACH|     300.00000        600.00|     280.08000        560.16|
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR,|                            |                            |
   GALVANIZED Connect to Aluminum         |                            |                            |
  Guardrail                               |                            |                            |
0021 601-94689                40.000  EACH|    3200.00000     128000.00|    3100.36000     124014.40|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|    2100.00000       2100.00|    1980.00000       1980.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               567.700  m   |      41.00000      23275.70|      39.71000      22543.37|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99132                54.000  EACH|     160.00000       8640.00|     150.07000       8103.78|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 611-95023                10.000  EACH|     200.00000       2000.00|      42.00000        420.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0026 616-02320              3200.000  m2  |       4.50000      14400.00|       2.10000       6720.00|
  GEOTEXTILES                             |                            |                            |
0027 616-06405               807.700  Mg  |      29.00000      23423.30|      42.00000      33923.40|
  RIPRAP, REVETMENT                       |                            |                            |
0028 616-06451              5377.000  Mg  |      29.00000     155933.00|      44.10000     237125.70|
  RIPRAP, UNIFORM                         |                            |                            |
0029 621-01004                 2.000  EACH|     675.00000       1350.00|     682.50000       1365.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559              7800.000  m2  |       1.00000       7800.00|       1.00000       7800.00|
  MULCHED SEEDING, R                      |                            |                            |
0031 715-04592                 4.000  EACH|     490.00000       1960.00|     525.00000       2100.00|
  PIPE, END SECTION, SAFETY METAL, 450mm  |                            |                            |
0032 715-05169               530.000  m   |      50.00000      26500.00|      76.65000      40624.50|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0033 715-05171               200.000  m   |      60.00000      12000.00|      84.00000      16800.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0034 715-05177                50.000  m   |     140.00000       7000.00|     183.75000       9187.50|
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   804,175.60                                                  ROUTE : NHS US 41 AND 231
     CALL ORDER   : 180                     CONTRACT ID : R -24192-A                   COUNTIES : DUBOIS          GREENE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-46005                11.000  EACH|     335.00000       3685.00|     315.00000       3465.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0036 715-46010                 3.000  EACH|     350.00000       1050.00|     346.50000       1039.50|
  PIPE END SECTION, 450 mm                |                            |                            |
0037 715-46040                 1.000  EACH|     700.00000        700.00|     682.50000        682.50|
  PIPE END SECTION, 900 mm                |                            |                            |
0038 730-02398                 1.000  EACH|    1700.00000       1700.00|    2310.00000       2310.00|
  SAFETY METAL END SECTION, 6:1, 900 mm   |                            |                            |
0039 730-26764                 1.000  EACH|    5000.00000       5000.00|    2100.00000       2100.00|
  GRATED BOX END SECTION, II, 10:1, 450 mm|                            |                            |
0040 730-97686                 1.000  EACH|    5000.00000       5000.00|    1890.00000       1890.00|
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            |
0041 801-06640               100.000  EACH|     100.00000      10000.00|      99.75000       9975.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06710                90.000  DAY |      17.00000       1530.00|      21.00000       1890.00|
  FLASHING ARROW SIGN                     |                            |                            |
0044 801-06775                        LUMP|   75000.00000      75000.00|   90236.05000      90236.05|
  MAINTAINING TRAFFIC , US 231            |                            |                            |
0045 801-06775                        LUMP|    9000.00000       9000.00|   12584.47000      12584.47|
  MAINTAINING TRAFFIC , US 41             |                            |                            |
0046 802-94715                        LUMP|     240.00000        240.00|     229.77000        229.77|
  SIGNS, SHEET, REMOVE AND RESET , US 231 |                            |                            |
0047 802-94715                        LUMP|     230.00000        230.00|     210.00000        210.00|
  SIGNS, SHEET, REMOVE AND RESET , US 41  |                            |                            |
0048 730-02628                11.000  EACH|     550.00000       6050.00|     504.00000       5544.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0049 730-02629                 3.000  EACH|     650.00000       1950.00|     525.00000       1575.00|
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
     SECTION TOTALS                       |             $    852,549.80|             $    899,953.44|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    852,549.80|             $    899,953.44|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 07/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0753027
                                                                                                  0067012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1616373     OXLEY, SAM & COMPANY, INC.                                             $    599,980.92     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $    637,612.50     106.2721%
   3   35-1315965     FOX CONTRACTORS CORPORATION        IRREGULAR BID                       $    659,421.69     109.9071%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    821,299.71     136.8876%
   5   35-0821499     DREW, JAMES H. CORPORATION                                             $    829,066.83     138.1821%
====================================================================================================================================
                                          |(1) 35-1616373              |(2) 35-1878024              |(3) 35-1315965
                                          |OXLEY, SAM & COMPANY, INC.  |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0001 110-01001                        LUMP|   26816.35000      26816.35|   31250.00000      31250.00|   33100.00000       33100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-01015                        LUMP|    9504.38000       9504.38|   29000.00000      29000.00|   13000.00000       13000.00
  CLEARING AND GRUBBING                   |                            |                            |
0003 202-02241               763.500  m   |      20.70000      15804.45|       9.50000       7253.25|      20.50000       15651.75
  GUARDRAIL, REMOVE                       |                            |                            |
0004 203-02070              1502.000  m3  |      24.44000      36708.88|      18.00000      27036.00|      41.00000       61582.00
  BORROW                                  |                            |                            |
0005 203-02080                 1.735  km  |   20000.00000      34700.00|   26000.00000      45110.00|   16500.00000       28627.50
  LINEAR GRADING                          |                            |                            |
0006 205-02224               750.000  m   |       6.94000       5205.00|       5.00000       3750.00|       5.50000        4125.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02229                40.000  m   |      14.47000        578.80|      15.00000        600.00|      40.00000        1600.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                58.000  EACH|      90.10000       5225.80|      60.00000       3480.00|      68.00000        3944.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 211-02060               162.200  m3  |      51.00000       8272.20|      20.00000       3244.00|      44.00000        7136.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-52308              1889.000  Mg  |      23.94000      45222.66|      20.00000      37780.00|      25.00000       47225.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 601-01625                 1.000  EACH|    1881.50000       1881.50|    1775.00000       1775.00|    1750.00000        1750.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1616373              |(2) 35-1878024              |(3) 35-1315965
                                          |OXLEY, SAM & COMPANY, INC.  |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-01700                17.000  EACH|    1696.00000      28832.00|    1600.00000      27200.00|    1960.00000       33320.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-01740                 1.000  EACH|    1696.00000       1696.00|    1600.00000       1600.00|    1960.00000        1960.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0014 601-02636                 7.620  m   |      64.00000        487.68|      60.00000        457.20|      87.00000         662.94
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0015 601-03130                 6.000  EACH|     302.10000       1812.60|     285.00000       1710.00|     371.00000        2226.00
  GUARDRAIL TRANSITION, W THRIE BEAM,     |                            |                            |
  1.905 m                                 |                            |                            |
0016 601-04150                37.200  m   |     184.50000       6863.40|     174.00000       6472.80|     140.00000        5208.00
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING  |                            |                            |
0017 601-06035                10.000  m   |      21.20000        212.00|      20.00000        200.00|      76.40000         764.00
  GUARDRAIL, RESET                        |                            |                            |
0018 601-94689                45.000  EACH|    3455.60000     155502.00|    3560.00000     160200.00|    3554.00000      159930.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    2385.00000       2385.00|    2250.00000       2250.00|    2493.00000        2493.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105               489.000  m   |      36.30000      17750.70|      34.25000      16748.25|      40.00000       19560.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 601-99133                63.000  EACH|      63.60000       4006.80|      60.00000       3780.00|     159.00000       10017.00
  GUARDRAIL TRANSITION VH, 3.810 m SPACING|                            |                            |
0022 611-95023                12.000  EACH|     164.30000       1971.60|     155.00000       1860.00|     115.00000        1380.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0023 616-02320              2920.000  m2  |       2.00000       5840.00|       2.00000       5840.00|       1.95000        5694.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405                68.000  Mg  |      19.34000       1315.12|      19.00000       1292.00|      29.00000        1972.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-06451              3885.000  Mg  |      19.27000      74863.95|      19.00000      73815.00|      23.30000       90520.50
  RIPRAP, UNIFORM                         |                            |                            |
0026 621-01004                 2.000  EACH|     689.00000       1378.00|     200.00000        400.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              9040.000  m2  |       0.42000       3796.80|       0.60000       5424.00|       0.48000        4339.20
  MULCHED SEEDING, R                      |                            |                            |
0028 715-05169               360.000  m   |      44.38000      15976.80|      70.00000      25200.00|      79.00000       28440.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0029 715-05171               160.000  m   |      47.19000       7550.40|      80.00000      12800.00|      96.00000       15360.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1616373              |(2) 35-1878024              |(3) 35-1315965
                                          |OXLEY, SAM & COMPANY, INC.  |RAGLE, INC.                 |FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 715-05173                80.000  m   |      67.45000       5396.00|     115.00000       9200.00|     122.00000        9760.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0031 715-46005                 9.000  EACH|     194.25000       1748.25|     215.00000       1935.00|     295.00000        2655.00
  PIPE END SECTION, 375 mm                |                            |                            |
0032 715-46010                 4.000  EACH|     216.45000        865.80|     235.00000        940.00|     335.00000        1340.00
  PIPE END SECTION, 450 mm                |                            |                            |
0033 715-46020                 2.000  EACH|     251.97000        503.94|     280.00000        560.00|     391.00000         782.00
  PIPE END SECTION, 600 mm                |                            |                            |
0034 729-51875                 0.500  m2  |     965.22000        482.61|     250.00000        125.00|    2000.00000        1000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0035 730-02628                 9.000  EACH|     266.23000       2396.07|     300.00000       2700.00|     370.00000        3330.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0036 730-03476                 2.000  EACH|     461.76000        923.52|     520.00000       1040.00|     659.00000        1318.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0037 730-03584                 4.000  EACH|     342.99000       1371.96|     400.00000       1600.00|     487.00000        1948.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0038 801-06640               105.000  EACH|     100.70000      10573.50|      95.00000       9975.00|     100.00000       10500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|   48506.20000      48506.20|   68500.00000      68500.00|   23000.00000       23000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 802-94715                        LUMP|    2014.00000       2014.00|    1900.00000       1900.00|    1200.00000        1200.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0042 715-05048                30.000  m   |      33.04000        991.20|      17.00000        510.00|       0.00000           0.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 718-52610                50.000  m3  |      40.94000       2047.00|      22.00000       1100.00|       0.00000           0.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
     SECTION TOTALS                       |             $    599,980.92|             $    637,612.50|                $    659,421.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    599,980.92|             $    637,612.50|                $    659,421.69
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL MAINTENANCE
                                          |                            |                            |
0001 110-01001                        LUMP|   41000.00000      41000.00|   36516.80000      36516.80|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-01015                        LUMP|   20000.00000      20000.00|   26250.00000      26250.00|
  CLEARING AND GRUBBING                   |                            |                            |
0003 202-02241               763.500  m   |      20.50000      15651.75|      20.00000      15270.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0004 203-02070              1502.000  m3  |      50.00000      75100.00|      26.25000      39427.50|
  BORROW                                  |                            |                            |
0005 203-02080                 1.735  km  |   20000.00000      34700.00|   13650.00000      23682.75|
  LINEAR GRADING                          |                            |                            |
0006 205-02224               750.000  m   |       7.00000       5250.00|       6.88000       5160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02229                40.000  m   |      14.00000        560.00|      14.33000        573.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                58.000  EACH|      90.00000       5220.00|      89.25000       5176.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 211-02060               162.200  m3  |      45.00000       7299.00|      31.50000       5109.30|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-52308              1889.000  Mg  |      57.00000     107673.00|      31.50000      59503.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 601-01625                 1.000  EACH|    1300.00000       1300.00|    1203.16000       1203.16|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0012 601-01700                17.000  EACH|    1600.00000      27200.00|    1542.47000      26221.99|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0013 601-01740                 1.000  EACH|    1600.00000       1600.00|    1542.47000       1542.47|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0014 601-02636                 7.620  m   |      68.00000        518.16|      66.00000        502.92|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0015 601-03130                 6.000  EACH|     600.00000       3600.00|     575.55000       3453.30|
  GUARDRAIL TRANSITION, W THRIE BEAM,     |                            |                            |
  1.905 m                                 |                            |                            |
0016 601-04150                37.200  m   |     250.00000       9300.00|     223.00000       8295.60|
  GUARDRAIL, THRIE BEAM, 1.905 m SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 601-06035                10.000  m   |      55.00000        550.00|      53.66000        536.60|
  GUARDRAIL, RESET                        |                            |                            |
0018 601-94689                45.000  EACH|    3150.00000     141750.00|    3093.78000     139220.10|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    2100.00000       2100.00|    1980.00000       1980.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105               489.000  m   |      41.00000      20049.00|      38.50000      18826.50|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 601-99133                63.000  EACH|     160.00000      10080.00|     148.97000       9385.11|
  GUARDRAIL TRANSITION VH, 3.810 m SPACING|                            |                            |
0022 611-95023                12.000  EACH|     230.00000       2760.00|     146.49000       1757.88|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0023 616-02320              2920.000  m2  |       4.00000      11680.00|       2.10000       6132.00|
  GEOTEXTILES                             |                            |                            |
0024 616-06405                68.000  Mg  |      29.00000       1972.00|      42.00000       2856.00|
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-06451              3885.000  Mg  |      29.00000     112665.00|      47.25000     183566.25|
  RIPRAP, UNIFORM                         |                            |                            |
0026 621-01004                 2.000  EACH|     675.00000       1350.00|     682.50000       1365.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              9040.000  m2  |       0.42000       3796.80|       0.42000       3796.80|
  MULCHED SEEDING, R                      |                            |                            |
0028 715-05169               360.000  m   |      60.00000      21600.00|      76.65000      27594.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0029 715-05171               160.000  m   |      65.00000      10400.00|      84.00000      13440.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0030 715-05173                80.000  m   |      85.00000       6800.00|      99.75000       7980.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0031 715-46005                 9.000  EACH|     350.00000       3150.00|     315.00000       2835.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0032 715-46010                 4.000  EACH|     375.00000       1500.00|     346.50000       1386.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0033 715-46020                 2.000  EACH|     425.00000        850.00|     420.00000        840.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0034 729-51875                 0.500  m2  |    1800.00000        900.00|     472.50000        236.25|
  CONCRETE, A, PATCHING                   |                            |                            |
0035 730-02628                 9.000  EACH|     450.00000       4050.00|     420.00000       3780.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0036 730-03476                 2.000  EACH|     700.00000       1400.00|     735.00000       1470.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,378.80                                                  ROUTE : N US 231, N SR 66
     CALL ORDER   : 190                     CONTRACT ID : R -24193-A                   COUNTIES : SPENCER         WARRICK
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-0821499              |
                                          |AMERICAN CONTRACTING & SERVI|DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 730-03584                 4.000  EACH|     550.00000       2200.00|     525.00000       2100.00|
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0038 801-06640               105.000  EACH|     100.00000      10500.00|      99.75000      10473.75|
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|   90000.00000      90000.00|  127299.60000     127299.60|
  MAINTAINING TRAFFIC                     |                            |                            |
0041 802-94715                        LUMP|     225.00000        225.00|     200.00000        200.00|
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0042 715-05048                30.000  m   |      25.00000        750.00|      19.95000        598.50|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0043 718-52610                50.000  m3  |      45.00000       2250.00|      30.45000       1522.50|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
     SECTION TOTALS                       |             $    821,299.71|             $    829,066.83|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    821,299.71|             $    829,066.83|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 200 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  34,965,539.18                                                ROUTE : I-65
     CALL ORDER   : 200                     CONTRACT ID : R -24330-A                   COUNTIES : LAKE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 12/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0658130

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTRUCTION COMPANY OF ILLINOIS                                 $ 31,821,929.59     100.0000%
   2   99-9992907     RIETH RILEY/SUPERIOR JOINT VENTURE                                     $ 34,444,444.43     108.2412%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 99-9992907              |
                                          |WALSH CONSTRUCTION CO. OF IL|RIETH RILEY/SUPERIOR JOINT V|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES- DESIGN/BUILD
                                          |                            |                            |
0001 104-05404                        LUMP|31821929.59000   31821929.59|34444444.43000   34444444.43|
  DESIGN/BUILD                            |                            |                            |
     SECTION TOTALS                       |             $ 31,821,929.59|             $ 34,444,444.43|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 31,821,929.59|             $ 34,444,444.43|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 210 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -24425-A                   COUNTIES : MARION
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    299,130.57     100.0000%
   2   99-9990885     GLENROY CONSTRUCTION COMPANY                                           $    360,000.00     120.3487%
   3   35-1479719     MILLER & SONS MASONRY, INC.                                            $    496,253.00     165.8984%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 220 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                  ROUTE :
     CALL ORDER   : 220                     CONTRACT ID : R -24434-A                   COUNTIES : FLOYD
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : BIKE031

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                              $    835,532.78     100.0000%
   2   35-1948310     K & I CONSTRUCTION, LLC                                                $    844,036.62     101.0177%
   3   35-1357381     O'MARA, DAVE CONTRACTOR, INC.                                          $    928,043.40     111.0720%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    995,225.40     119.1126%
   5   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                    $  1,030,464.61     123.3302%
   6   35-1636776     LINKEL COMPANY                                                         $  1,227,420.00     146.9026%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 230 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   447,372.10                                                  ROUTE : 69
     CALL ORDER   : 230                     CONTRACT ID : R -24531-A                   COUNTIES : MADISON
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0691100

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    291,037.75     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $    322,627.11     110.8540%
   3   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    328,653.00     112.9245%
   4   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    442,670.37     152.1006%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0999231              |(3) 35-0918397
                                          |E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2200.00000       8800.00|    2000.00000       8000.00|    2460.00000        9840.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2200.00000       2200.00|   10000.00000      10000.00|    4300.00000        4300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   16000.00000      16000.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 305-05204               272.000  Mg  |      80.00000      21760.00|      84.00000      22848.00|     136.00000       36992.00
  HMA FOR PATCHING                        |                            |                            |
0005 305-05207                 0.300  Mg  |   25000.00000       7500.00|   15750.00000       4725.00|   24000.00000        7200.00
  CRACKS AND JOINTS IN HMA PAVEMENT, SEAL |                            |                            |
0006 406-05520                 1.000  Mg  |     250.00000        250.00|     262.50000        262.50|     150.00000         150.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 506-06333              1192.600  m2  |      85.00000     101371.00|      90.00000     107334.00|      80.00000       95408.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0008 801-06046              1100.000  m   |       4.50000       4950.00|       4.52000       4972.00|       4.00000        4400.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  125 mm                                  |                            |                            |
0009 801-06198                40.000  DAY |     300.00000      12000.00|     250.00000      10000.00|     410.00000       16400.00
  PATROLLER                               |                            |                            |
0010 801-06640                14.000  EACH|      75.00000       1050.00|     150.00000       2100.00|      50.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06710                80.000  DAY |      16.00000       1280.00|      16.80000       1344.00|      18.00000        1440.00
  FLASHING ARROW SIGN                     |                            |                            |
0012 801-06775                        LUMP|   25000.00000      25000.00|   42000.00000      42000.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0013 808-06702              1380.000  m   |       1.65000       2277.00|       1.73000       2387.40|       1.80000        2484.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 230 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   447,372.10                                                  ROUTE : 69
     CALL ORDER   : 230                     CONTRACT ID : R -24531-A                   COUNTIES : MADISON
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0999231              |(3) 35-0918397
                                          |E & B PAVING, INC.          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-75061               160.000  m   |       5.25000        840.00|       5.25000        840.00|       5.50000         880.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0015 808-75996                50.000  EACH|      16.00000        800.00|       1.67000         83.50|       6.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 808-75998                50.000  EACH|      45.00000       2250.00|      59.75000       2987.50|      50.00000        2500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0017 501-05240               143.000  m   |      18.25000       2609.75|      32.47000       4643.21|      33.00000        4719.00
  CONTRACTION JOINT, D1                   |                            |                            |
0019 210-06317               821.000  m2  |     100.00000      82100.00|     100.00000      82100.00|     140.00000      114940.00
  PATCH ,PCCP PATCHING BASE               |                            |                            |
     SECTION TOTALS                       |             $    291,037.75|             $    322,627.11|                $    328,653.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    291,037.75|             $    322,627.11|                $    328,653.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 230 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   447,372.10                                                  ROUTE : 69
     CALL ORDER   : 230                     CONTRACT ID : R -24531-A                   COUNTIES : MADISON
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR OR REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1651.28000       6605.12|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3302.56000       3302.56|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21844.84000      21844.84|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 305-05204               272.000  Mg  |     126.73000      34470.56|                            |
  HMA FOR PATCHING                        |                            |                            |
0005 305-05207                 0.300  Mg  |   25917.41000       7775.22|                            |
  CRACKS AND JOINTS IN HMA PAVEMENT, SEAL |                            |                            |
0006 406-05520                 1.000  Mg  |     294.52000        294.52|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 506-06333              1192.600  m2  |     100.00000     119260.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0008 801-06046              1100.000  m   |       6.89000       7579.00|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  125 mm                                  |                            |                            |
0009 801-06198                40.000  DAY |     912.10000      36484.00|                            |
  PATROLLER                               |                            |                            |
0010 801-06640                14.000  EACH|      53.01000        742.14|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06710                80.000  DAY |      18.85000       1508.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0012 801-06775                        LUMP|   21406.78000      21406.78|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0013 808-06702              1380.000  m   |       1.94000       2677.20|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0014 808-75061               160.000  m   |       6.18000        988.80|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0015 808-75996                50.000  EACH|      14.14000        707.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 808-75998                50.000  EACH|     106.03000       5301.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0017 501-05240               143.000  m   |      68.57000       9805.51|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0019 210-06317               821.000  m2  |     197.22000     161917.62|                            |
  PATCH ,PCCP PATCHING BASE               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 230 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   447,372.10                                                  ROUTE : 69
     CALL ORDER   : 230                     CONTRACT ID : R -24531-A                   COUNTIES : MADISON
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    442,670.37|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    442,670.37|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 240 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   420,332.20                                                  ROUTE :
     CALL ORDER   : 240                     CONTRACT ID : R -24728-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    406,469.92     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION COMPANY, INC.                                       $    483,296.42     118.9009%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1035700              |
                                          |RIETH RILEY CONSTRUCTION COM|BUCKO CONSTRUCTION COMPANY, |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1100.00000       3300.00|    1500.00000       4500.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   15000.00000      15000.00|   24164.00000      24164.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               223.000  m   |      12.75000       2843.25|       9.40000       2096.20|
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-60820              3110.000  m2  |       2.80000       8708.00|       5.00000      15550.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-74045                41.000  EACH|      50.00000       2050.00|      50.00000       2050.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0006 203-02000                25.000  m3  |      50.00000       1250.00|      34.00000        850.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 303-52309              1950.000  Mg  |      13.50000      26325.00|      18.25000      35587.50|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0008 305-05204               805.000  Mg  |      69.00000      55545.00|      63.00000      50715.00|
  HMA FOR PATCHING                        |                            |                            |
0009 401-05455              4290.000  Mg  |      26.50000     113685.00|      31.10000     133419.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0010 401-05456              2950.000  Mg  |      29.50000      87025.00|      36.35000     107232.50|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0011 402-05495                55.000  Mg  |      60.00000       3300.00|      41.40000       2277.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0012 406-05520                21.000  Mg  |     300.00000       6300.00|     480.00000      10080.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-06037                 2.000  EACH|     575.00000       1150.00|     551.00000       1102.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0014 601-99105               223.000  m   |      34.75000       7749.25|      36.50000       8139.50|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0015 610-05527               360.000  Mg  |      70.00000      25200.00|      41.40000      14904.00|
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 240 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   420,332.20                                                  ROUTE :
     CALL ORDER   : 240                     CONTRACT ID : R -24728-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1035700              |
                                          |RIETH RILEY CONSTRUCTION COM|BUCKO CONSTRUCTION COMPANY, |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 611-06497                 7.000  EACH|     170.00000       1190.00|     102.00000        714.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0017 611-06498                 4.000  EACH|     220.00000        880.00|     136.00000        544.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0018 611-95023                14.000  EACH|     155.00000       2170.00|     140.00000       1960.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0019 615-06525                 3.000  EACH|     374.90000       1124.70|     375.00000       1125.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0020 801-06203              8070.000  m   |       0.50000       4035.00|       1.00000       8070.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0021 801-06216                15.000  m   |       1.20000         18.00|      20.00000        300.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0022 801-06640                17.000  EACH|      73.00000       1241.00|      73.00000       1241.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06775                        LUMP|   10000.00000      10000.00|   30295.00000      30295.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0024 802-02489               129.000  m   |      39.36000       5077.44|      39.36000       5077.44|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0025 802-76025                14.000  m2  |     135.00000       1890.00|     135.00000       1890.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0026 802-76035                 5.400  m2  |     137.00000        739.80|     137.00000        739.80|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0027 805-02327                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0028 805-02328               108.000  m   |       1.00000        108.00|       1.00000        108.00|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0029 805-78795                37.500  m   |      30.00000       1125.00|      30.00000       1125.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0030 808-04298                 2.000  EACH|     355.00000        710.00|     355.00000        710.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0031 808-06703             11265.000  m   |       0.82000       9237.30|       0.82000       9237.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0032 808-75240               572.000  m   |       0.82000        469.04|       0.82000        469.04|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0033 808-75245              7452.000  m   |       0.82000       6110.64|       0.82000       6110.64|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/23/99
                                                                                                                   PAGE : 240 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   420,332.20                                                  ROUTE :
     CALL ORDER   : 240                     CONTRACT ID : R -24728-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1035700              |
                                          |RIETH RILEY CONSTRUCTION COM|BUCKO CONSTRUCTION COMPANY, |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-75297                19.000  m   |      16.50000        313.50|      16.50000        313.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    406,469.92|             $    483,296.42|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    406,469.92|             $    483,296.42|
====================================================================================================================================




